



CLARK COUNTY CORRESPONDENCE

ADDENDUM #1 – ISSUED FRIDAY, FEBRUARY 14, 2020

RFP #774 CRESA P25 RADIO and i3 TELEPHONE LOGGING SYSTEM

Proposers shall acknowledge receipt of the Addenda by checking the appropriate box where indicated on Attachment "A" – Cover Sheet.

Failure to do so, shall render the proposer non-responsive and therefore be rejected

THE FOLLOWING CHANGES, ADDITIONS, AND DELETIONS TO THE CONTRACT HEREBY BECOME A PART OF THE CONTRACT DOCUMENTS.

1. Replace Section IA: General Information – 5. Timeline for Selection with the following:

The following dates are the intended timeline:

Questions and Requests for Clarification	February 18, 2020
Pre-Submittal Conference Call	February 21, 2020
Addendum of Substantive Clarification if needed	February 24, 2020
Proposals Due	March 25, 2020
Finalists' Demonstrations	March 31 - April 1, 2020
Board Approval & Finalists Notified	April 2, 2020
Phone & Logging System Cutover	Fall of 2020

2. Replace Section IB: Work Requirements - 3. Deliverables & Schedule with the following:
 - The project schedule calls for CRESA to cut-over in the Fall of 2020 when their cut-over for the new phone system is scheduled. Additional integrations with radio and CAD will be scheduled as necessary.
3. Replace Section IB: Work Requirements – 5. Period of Performance with the following:
 - A contract awarded as a result of this RFP is for 5 years and is intended to begin in May 2020 and end in May of 2025.
4. Proposals due date has been extended to Wednesday March 25, 2020

Priscilla Ricci, C.P.P.B.

Senior Buyer