

BID TABULATION

**Clark County Public Works - Engineering and Construction Division
Clark County, Washington**

Project Name: 2020 HMA Overlays

Project Number: 390122

Bid Opening Date: February 25, 2020

ENGINEER'S ESTIMATE	BIDDER #1	BIDDER #2	BIDDER #3	BIDDER #4
	Granite Construction Company	Tapani, Inc.	Lakeside Industries, Inc.	Clark and Son's Excavating, Inc.
	16821 NE McGillivray Blvd, STE 210	1904 SE 6th Pl	PO Box 820465	7601 NE 289th St
	Vancouver, WA 98683-0402 (360) 254-0978	Battle Ground, WA 98604-8300 (360) 687-1148	Vancouver, WA 98682-0010 (360) 892-5410	Battle Ground, WA 98604-7225 (360) 450-7378

BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
SCHEDULE A - 2020 HMA OVERLAYS														
1	1-09.7	MOBILIZATION	L.S.	1	\$340,260.60	\$340,260.60	\$43,725.30	\$43,725.30	\$360,000.00	\$360,000.00	\$126,339.37	\$126,339.37	\$300,000.00	\$300,000.00
2	1-07.15	SPCC PLAN	L.S.	1	\$3,500	\$3,500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$600.00	\$600.00	\$50.00	\$50.00
3	1-07	PROPERTY OWNER NOTIFICATION LABOR	HOURLY	23	\$75	\$1,725.00	\$50.00	\$1,150.00	\$70.00	\$1,610.00	\$66.00	\$1,518.00	\$50.00	\$1,150.00
4	1-10	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	1	\$51,100	\$51,100.00	\$45,000.00	\$45,000.00	\$14,905.70	\$14,905.70	\$80,000.00	\$80,000.00	\$10,000.00	\$10,000.00
5	1-10	TRAFFIC CONTROL SUPERVISOR	L.S.	1	\$31,140	\$31,140.00	\$45,000.00	\$45,000.00	\$12,000.00	\$12,000.00	\$60,000.00	\$60,000.00	\$10,000.00	\$10,000.00
6	1-10	FLAGGERS	HOURLY	2680	\$60	\$160,800.00	\$65.00	\$174,200.00	\$65.00	\$174,200.00	\$66.00	\$176,880.00	\$62.00	\$166,160.00
7	1-10	CONSTRUCTION SIGNS CLASS A	S.F.	480	\$20	\$9,600.00	\$18.00	\$8,640.00	\$25.00	\$12,000.00	\$21.00	\$10,080.00	\$10.00	\$4,800.00
8	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	HOURLY	2016	\$8	\$16,128.00	\$1.00	\$2,016.00	\$3.00	\$6,048.00	\$10.00	\$20,160.00	\$3.50	\$7,056.00
9	2-01	ROADSIDE CLEANUP	EST.	1	\$3,500	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00
10	2-02	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	1	\$5,500	\$5,500.00	\$5,000.00	\$5,000.00	\$31,000.00	\$31,000.00	\$29,500.00	\$29,500.00	\$15,000.00	\$15,000.00
11	4-04	CRUSHED SURFACING TOP COURSE	TON	139	\$175	\$24,325.00	\$50.00	\$6,950.00	\$70.00	\$9,730.00	\$135.00	\$18,765.00	\$85.00	\$11,815.00
12	4-04	CRUSHED SURFACING BASE COURSE	C.Y.	54	\$175	\$9,450.00	\$80.00	\$4,320.00	\$100.00	\$5,400.00	\$125.00	\$6,750.00	\$150.00	\$8,100.00
13	5-04	HMA CL. 3/8 IN. PG 58H-22 (ESALS 0 TO < 0.3M)	TON	4632	\$120	\$555,840.00	\$105.00	\$486,360.00	\$98.00	\$453,936.00	\$95.00	\$440,040.00	\$104.00	\$481,728.00
14	5-04	HMA CL. 3/8 IN. PG 58H-22 (ESALS 0.3M TO < 3M)	TON	6526	\$120	\$783,120.00	\$102.00	\$665,652.00	\$98.00	\$639,548.00	\$95.00	\$619,970.00	\$104.00	\$678,704.00
15	5-04	HMA CL. 3/8 IN. PG 58H-22 (ESALS 3M TO < 10M) (FIBER REINFORCED)	TON	16641	\$125	\$2,080,125.00	\$108.00	\$1,797,228.00	\$115.00	\$1,913,715.00	\$111.00	\$1,847,151.00	\$117.00	\$1,946,997.00
16	5-04	HMA FOR APPROACH CL. 3/8 IN. PG 58H22	TON	138	\$250	\$34,500.00	\$200.00	\$27,600.00	\$190.00	\$26,220.00	\$185.00	\$25,530.00	\$200.00	\$27,600.00
17	5-04	HMA FOR PRELEVELING CL. 3/8 IN. PG 58H-22	TON	370	\$150	\$55,500.00	\$125.00	\$46,250.00	\$135.00	\$49,950.00	\$130.00	\$48,100.00	\$145.00	\$53,650.00
18	5-04	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22	TON	921	\$175	\$161,175.00	\$175.00	\$161,175.00	\$155.00	\$142,755.00	\$147.00	\$135,387.00	\$160.00	\$147,360.00
19	5-04	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	4479	\$12	\$53,748.00	\$15.00	\$67,185.00	\$13.00	\$58,227.00	\$12.00	\$53,748.00	\$20.00	\$89,580.00
20	5-04	PLANING BITUMINOUS PAVEMENT (Transverse)	S.Y.	2459	\$4	\$9,836.00	\$3.50	\$8,606.50	\$15.00	\$36,885.00	\$8.00	\$19,672.00	\$4.00	\$9,836.00
21	5-04	PLANING BITUMINOUS PAVEMENT (Edge)	S.Y.	13370	\$4	\$53,480.00	\$3.50	\$46,795.00	\$3.00	\$40,110.00	\$5.00	\$66,850.00	\$2.50	\$33,425.00
22	7-05	ADJUST MANHOLE (Diamond Cut Method)	EACH	16	\$1,500	\$24,000.00	\$1,500.00	\$24,000.00	\$1,000.00	\$16,000.00	\$1,200.00	\$19,200.00	\$1,000.00	\$16,000.00
23	8-01	ESC LEAD	DAY	10	\$500	\$5,000.00	\$100.00	\$1,000.00	\$65.00	\$650.00	\$250.00	\$2,500.00	\$65.00	\$650.00
24	8-01	INLET PROTECTION	EACH	38	\$50	\$1,900.00	\$100.00	\$3,800.00	\$40.00	\$1,520.00	\$90.00	\$3,420.00	\$65.00	\$2,470.00
25	8-01	EROSION CONTROL AND SPILL PREVENTION REINSPECTION FEE	EACH	1	-\$100	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00
26	8-04	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	73.1	\$65	\$4,751.50	\$35.00	\$2,558.50	\$45.00	\$3,289.50	\$50.00	\$3,655.00	\$70.00	\$5,117.00
27	8-04	CEMENT CONC. TRAFFIC CURB	L.F.	145.5	\$60	\$8,730.00	\$42.00	\$6,111.00	\$55.00	\$8,002.50	\$60.00	\$8,730.00	\$50.00	\$7,275.00
28	8-04	DUAL-FACED CEMENT CONC. TRAFFIC CURB	L.F.	450	\$50	\$22,500.00	\$52.00	\$23,400.00	\$65.00	\$29,250.00	\$75.00	\$33,750.00	\$35.00	\$15,750.00
29	8-04	CEMENT CONC. PEDESTRIAN CURB	L.F.	45	\$55	\$2,475.00	\$32.00	\$1,440.00	\$45.00	\$2,025.00	\$49.00	\$2,205.00	\$55.00	\$2,475.00
30	8-04	EXTRUDED CURB (Type 4)	L.F.	2065	\$20	\$41,300.00	\$9.00	\$18,585.00	\$13.00	\$26,845.00	\$13.00	\$26,845.00	\$15.00	\$30,975.00
31	8-14	CEMENT CONC. SIDEWALK	S.Y.	65.61	\$190	\$12,465.90	\$120.00	\$7,873.20	\$130.00	\$8,529.30	\$175.00	\$11,481.75	\$135.00	\$8,857.35
32	8-14	CEMENT CONC. CURB RAMP	S.Y.	30	\$200	\$6,000.00	\$160.00	\$4,800.00	\$180.00	\$5,400.00	\$225.00	\$6,750.00	\$230.00	\$6,900.00
33	8-14	DETECTABLE WARNING SURFACE	S.F.	24	\$50	\$1,200.00	\$50.00	\$1,200.00	\$50.00	\$1,200.00	\$60.00	\$1,440.00	\$33.00	\$792.00

BID TABULATION
Clark County Public Works - Engineering and Construction Division
Clark County, Washington

Project Name: 2020 HMA Overlays
 Project Number: 390122
 Bid Opening Date: February 25, 2020

ENGINEER'S ESTIMATE	BIDDER #1	BIDDER #2	BIDDER #3	BIDDER #4
	Granite Construction Company 16821 NE McGillivray Blvd, STE 210 Vancouver, WA 98683-0402 (360) 254-0978	Tapani, Inc. 1904 SE 6th Pl Battle Ground, WA 98604-8300 (360) 687-1148	Lakeside Industries, Inc. PO Box 820465 Vancouver, WA 98682-0010 (360) 892-5410	Clark and Son's Excavating, Inc. 7601 NE 289th St Battle Ground, WA 98604-7225 (360) 450-7378

BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE								
34	8-20	TRAFFIC SIGNAL SYSTEM (NW LAKESHORE AVENUE & NW 99TH STREET)	L.S.	1	\$5,500	\$5,500.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
35	8-20	TRAFFIC SIGNAL SYSTEM (NW LAKESHORE AVENUE & NW 119TH STREET)	L.S.	1	\$1,400	\$1,400.00	\$7,000.00	\$7,000.00	\$7,000.00	\$7,000.00	\$7,500.00	\$7,500.00	\$7,000.00	\$7,000.00
36	8	SPEED CUSHION 14 FT. WIDE	EACH	4	\$3,000	\$12,000.00	\$1,500.00	\$6,000.00	\$3,000.00	\$12,000.00	\$2,800.00	\$11,200.00	\$4,200.00	\$16,800.00
SCHEDULE A TOTAL						\$4,593,475.00		\$3,763,520.50		\$4,122,851.00		\$3,939,117.12		\$4,137,472.35
SCHEDULE B - 2020 CHIP SEAL PREPARATION														
37	1-09.7	MOBILIZATION	L.S.	1	\$16,326.40	\$16,326.40	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00
38	1-07.15	SPCC PLAN	L.S.	1	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$600.00	\$600.00	\$50.00	\$50.00
39	1-10	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	1	\$17,878.00	\$17,878.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$42,000.00	\$42,000.00	\$500.00	\$500.00
40	1-10	TRAFFIC CONTROL SUPERVISOR	L.S.	1	\$11,960.00	\$11,960.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$14,500.00	\$14,500.00	\$4,000.00	\$4,000.00
41	1-10	FLAGGERS	hour	736	\$60.00	\$44,160.00	\$65.00	\$47,840.00	\$65.00	\$47,840.00	\$66.00	\$48,576.00	\$62.00	\$45,632.00
42	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	hour	2304	\$8.00	\$18,432.00	\$1.00	\$2,304.00	\$3.00	\$6,912.00	\$9.00	\$20,736.00	\$3.50	\$8,064.00
43	2-01	ROADSIDE CLEANUP	EST.	1	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
44	5-04	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22	TON	430	\$185.00	\$79,550.00	\$300.00	\$129,000.00	\$325.00	\$139,750.00	\$310.00	\$133,300.00	\$278.00	\$119,540.00
45	5-04	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	2550	\$12.00	\$30,600.00	\$17.50	\$44,625.00	\$13.00	\$33,150.00	\$41.00	\$104,550.00	\$20.00	\$51,000.00
46	8-01	ESC LEAD	DAY	1	\$500.00	\$500.00	\$100.00	\$100.00	\$65.00	\$65.00	\$250.00	\$250.00	\$65.00	\$65.00
SCHEDULE B TOTAL						\$220,406.40		\$249,869.00		\$257,717.00		\$380,012.00		\$249,351.00
SCHEDULE C - 2021 CHIP SEAL PREPARATION														
47	1-09.7	MOBILIZATION	L.S.	1	\$9,579.20	\$9,579.20	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$17,000.00	\$17,000.00
48	1-07.15	SPCC PLAN	L.S.	1	\$500	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$350.00	\$350.00	\$50.00	\$50.00
49	1-10	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	1	\$13,447	\$13,447.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00	\$28,000.00	\$28,000.00	\$500.00	\$500.00
50	1-10	TRAFFIC CONTROL SUPERVISOR	L.S.	1	\$6,760	\$6,760.00	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00	\$11,000.00	\$11,000.00	\$4,500.00	\$4,500.00
51	1-10	FLAGGERS	hour	414	\$60	\$24,840.00	\$65.00	\$26,910.00	\$65.00	\$26,910.00	\$66.00	\$27,324.00	\$62.00	\$25,668.00
52	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	hour	1296	\$8	\$10,368.00	\$1.00	\$1,296.00	\$3.00	\$3,888.00	\$9.00	\$11,664.00	\$3.50	\$4,536.00
53	2-01	ROADSIDE CLEANUP	EST.	1	\$500	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
54	5-04	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22	TON	320	\$175	\$56,000.00	\$300.00	\$96,000.00	\$315.00	\$100,800.00	\$305.00	\$97,600.00	\$280.00	\$89,600.00
55	5-04	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	1450	\$12	\$17,400.00	\$17.50	\$25,375.00	\$15.00	\$21,750.00	\$48.00	\$69,600.00	\$22.00	\$31,900.00
56	8-01	ESC LEAD	DAY	1	\$500	\$500.00	\$100.00	\$100.00	\$65.00	\$65.00	\$350.00	\$350.00	\$65.00	\$65.00
57	8-01	INLET PROTECTION	EACH	16	\$50	\$800.00	\$100.00	\$1,600.00	\$40.00	\$640.00	\$99.43	\$1,590.88	\$60.00	\$960.00
SCHEDULE C TOTAL						\$140,694.20		\$165,781.00		\$177,553.00		\$257,978.88		\$175,279.00

BID TABULATION

**Clark County Public Works - Engineering and Construction Division
Clark County, Washington**

Project Name: 2020 HMA Overlays

Project Number: 390122

Bid Opening Date: February 25, 2020

ENGINEER'S ESTIMATE	BIDDER #1	BIDDER #2	BIDDER #3	BIDDER #4
	Granite Construction Company	Tapani, Inc.	Lakeside Industries, Inc.	Clark and Son's Excavating, Inc.
	16821 NE McGillivray Blvd, STE 210	1904 SE 6th PI	PO Box 820465	7601 NE 289th St
	Vancouver, WA 98683-0402 (360) 254-0978	Battle Ground, WA 98604-8300 (360) 687-1148	Vancouver, WA 98682-0010 (360) 892-5410	Battle Ground, WA 98604-7225 (360) 450-7378

BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE								
--------------	---------------	-------------	------	----------	------------	-------------	------------	-------------	------------	-------------	------------	-------------	------------	-------------

SCHEDULE D - ADDITIVE 1 (NE 209TH STREET)														
58	1-09.7	MOBILIZATION	L.S.	1	\$18,982.41	\$18,982.41	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$23,000.00	\$23,000.00
59	1-07.15	SPCC PLAN	L.S.	1	\$500	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$350.00	\$350.00	\$65.00	\$65.00
60	1-07	PROPERTY OWNER NOTIFICATION LABOR	hour	3	\$75	\$225.00	\$50.00	\$150.00	\$70.00	\$210.00	\$66.00	\$198.00	\$50.00	\$150.00
61	1-10	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	1	\$8,420	\$8,420.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$9,500.00	\$9,500.00	\$500.00	\$500.00
62	1-10	TRAFFIC CONTROL SUPERVISOR	L.S.	1	\$4,860	\$4,860.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00	\$5,500.00	\$5,500.00	\$4,500.00	\$4,500.00
63	1-10	FLAGGERS	hour	391	\$60	\$23,460.00	\$65.00	\$25,415.00	\$65.00	\$25,415.00	\$66.00	\$25,806.00	\$62.00	\$24,242.00
64	1-10	CONSTRUCTION SIGNS CLASS A	S.F.	96	\$20	\$1,920.00	\$18.00	\$1,728.00	\$25.00	\$2,400.00	\$20.00	\$1,920.00	\$10.00	\$960.00
65	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	hour	288	\$8	\$2,304.00	\$1.00	\$288.00	\$3.00	\$864.00	\$7.25	\$2,088.00	\$3.50	\$1,008.00
66	2-01	ROADSIDE CLEANUP	EST.	1	\$500	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
67	2-02	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	1	\$500	\$500.00	\$500.00	\$500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00
68	4-04	CRUSHED SURFACING TOP COURSE	TON	18	\$100	\$1,800.00	\$100.00	\$1,800.00	\$70.00	\$1,260.00	\$135.00	\$2,430.00	\$85.00	\$1,530.00
69	5-04	HMA CL. 3/8 IN. PG 64-22	TON	1866	\$125	\$233,250.00	\$103.00	\$192,198.00	\$98.00	\$182,868.00	\$95.00	\$177,270.00	\$104.00	\$194,064.00
70	5-04	HMA FOR APPROACH CL. 1/2 IN. PG 64-22	TON	20	\$250	\$5,000.00	\$200.00	\$4,000.00	\$190.00	\$3,800.00	\$185.00	\$3,700.00	\$200.00	\$4,000.00
71	5-04	HMA FOR PRELEVELING CL. ___ IN. PG ___	TON	161	\$150	\$24,150.00	\$125.00	\$20,125.00	\$135.00	\$21,735.00	\$130.00	\$20,930.00	\$150.00	\$24,150.00
72	5-04	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	TON	125	\$175	\$21,875.00	\$175.00	\$21,875.00	\$155.00	\$19,375.00	\$147.00	\$18,375.00	\$165.00	\$20,625.00
73	5-04	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	734	\$12	\$8,808.00	\$15.00	\$11,010.00	\$13.00	\$9,542.00	\$12.00	\$8,808.00	\$13.00	\$9,542.00
74	5-04	PLANING BITUMINOUS PAVEMENT	S.Y.	507	\$4	\$2,028.00	\$3.50	\$1,774.50	\$15.00	\$7,605.00	\$8.00	\$4,056.00	\$6.50	\$3,295.50
75	8-01	ESC LEAD	DAY	1	\$500	\$500.00	\$100.00	\$100.00	\$65.00	\$65.00	\$250.00	\$250.00	\$65.00	\$65.00
SCHEDULE D TOTAL						\$359,082.41		\$297,963.50		\$295,139.00		\$294,181.00		\$313,696.50

SCHEDULE E - ADDITIVE 2 (NE 63RD STREET)														
76	1-09.7	MOBILIZATION	L.S.	1	\$12,571.33	\$12,571.33	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$9,000.00	\$9,000.00	\$26,000.00	\$26,000.00
77	1-07.15	SPCC PLAN	L.S.	1	\$500	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$350.00	\$350.00	\$65.00	\$65.00
78	1-07	PROPERTY OWNER NOTIFICATION LABOR	hour	3	\$75	\$225.00	\$50.00	\$150.00	\$70.00	\$210.00	\$66.00	\$198.00	\$50.00	\$150.00
79	1-10	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	1	\$11,460	\$11,460.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$7,000.00	\$7,000.00	\$500.00	\$500.00
80	1-10	TRAFFIC CONTROL SUPERVISOR	L.S.	1	\$4,140	\$4,140.00	\$6,000.00	\$6,000.00	\$4,000.00	\$4,000.00	\$7,000.00	\$7,000.00	\$4,500.00	\$4,500.00
81	1-10	FLAGGERS	hour	736	\$60	\$44,160.00	\$65.00	\$47,840.00	\$65.00	\$47,840.00	\$66.00	\$48,576.00	\$62.00	\$45,632.00
82	1-10	CONSTRUCTION SIGNS CLASS A	S.F.	48	\$20	\$960.00	\$18.00	\$864.00	\$25.00	\$1,200.00	\$20.00	\$960.00	\$10.00	\$480.00
83	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	hour	288	\$8	\$2,304.00	\$1.00	\$288.00	\$3.00	\$864.00	\$7.25	\$2,088.00	\$3.50	\$1,008.00
84	2-01	ROADSIDE CLEANUP	EST.	1	\$500	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
85	2-02	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	1	\$500	\$500.00	\$500.00	\$500.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00
86	5-04	HMA CL. 3/8 IN. PG 58H-22 (ESALS 0.3M TO < 3M)	TON	2200	\$125	\$275,000.00	\$103.00	\$226,600.00	\$98.00	\$215,600.00	\$95.00	\$209,000.00	\$104.00	\$228,800.00

BID TABULATION

**Clark County Public Works - Engineering and Construction Division
Clark County, Washington**

Project Name: 2020 HMA Overlays

Project Number: 390122

Bid Opening Date: February 25, 2020

ENGINEER'S ESTIMATE	BIDDER #1	BIDDER #2	BIDDER #3	BIDDER #4
	Granite Construction Company	Tapani, Inc.	Lakeside Industries, Inc.	Clark and Son's Excavating, Inc.
	16821 NE McGillivray Blvd, STE 210	1904 SE 6th Pl	PO Box 820465	7601 NE 289th St
	Vancouver, WA 98683-0402 (360) 254-0978	Battle Ground, WA 98604-8300 (360) 687-1148	Vancouver, WA 98682-0010 (360) 892-5410	Battle Ground, WA 98604-7225 (360) 450-7378

BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE								
87	5-04	HMA FOR APPROACH CL. 3/8 IN. PG 58H22	TON	4	\$250	\$1,000.00	\$200.00	\$800.00	\$190.00	\$760.00	\$185.00	\$740.00	\$200.00	\$800.00
88	5-04	HMA FOR PRELEVELING CL. 3/8 IN. PG 58H-22	TON	30	\$150	\$4,500.00	\$125.00	\$3,750.00	\$135.00	\$4,050.00	\$130.00	\$3,900.00	\$145.00	\$4,350.00
89	5-04	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22	TON	43	\$175	\$7,525.00	\$175.00	\$7,525.00	\$155.00	\$6,665.00	\$147.00	\$6,321.00	\$165.00	\$7,095.00
90	5-04	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	251	\$12	\$3,012.00	\$20.00	\$5,020.00	\$16.00	\$4,016.00	\$12.00	\$3,012.00	\$34.00	\$8,534.00
91	5-04	PLANING BITUMINOUS PAVEMENT (Transverse)	S.Y.	242	\$4	\$968.00	\$3.50	\$847.00	\$15.00	\$3,630.00	\$8.00	\$1,936.00	\$7.50	\$1,815.00
92	5-04	PLANING BITUMINOUS PAVEMENT (Edge)	S.Y.	5800	\$4	\$23,200.00	\$3.50	\$20,300.00	\$3.00	\$17,400.00	\$5.00	\$29,000.00	\$2.30	\$13,340.00
93	7-05	ADJUST MANHOLE (Diamond Cut Method)	EACH	3	\$1,500	\$4,500.00	\$1,500.00	\$4,500.00	\$1,000.00	\$3,000.00	\$1,200.00	\$3,600.00	\$1,000.00	\$3,000.00
94	8-01	ESC LEAD	DAY	1	\$500	\$500.00	\$100.00	\$100.00	\$65.00	\$65.00	\$250.00	\$250.00	\$65.00	\$65.00
95	8-01	INLET PROTECTION	EACH	11	\$50	\$550.00	\$100.00	\$1,100.00	\$40.00	\$440.00	\$90.00	\$990.00	\$65.00	\$715.00
96	8-20	TRAFFIC SIGNAL SYSTEM (NE 63RD STREET & NE COVINGTON ROAD)	L.S.	1	\$1,400	\$1,400.00	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00
SCHEDULE E TOTAL						\$399,475.33		\$341,684.00		\$335,740.00		\$338,921.00		\$352,349.00
TOTAL BID						\$5,713,133.34		\$4,818,818.00		\$5,189,000.00		\$5,210,210.00		\$5,228,147.85
% OVER OR UNDER ENGINEERS ESTIMATE								-15.65%		-9.17%		-8.80%		-8.49%