Introduction
The purposes of this RFP are (1) to invite the consultant community to suggest various approaches

to help Clark County implement development regulations to allow Freight Rail Dependent Uses
along the County’s short line railroad;

Consultant help is requested to:

1. Provide a public engagement process on proposed development regulations along the rail
line; and
Provide planning assistance through the legislative process culminating in an adopting

ordinance for deveIOﬁment reiulatlons aloni the rail line within the FRDU Overlai

Back|round

Scope of Project

The scope of this project is to help Clark County complete the implementation of development
regulations that would allow Freight Rail Dependent Uses along the short line railroad.

The scope of work includes the following tasks:

Task 1: Review the 2023 VBLM employment capacity output to verify calculations were accurate.

Task 2: Public engagement process: (3) public meetings

Task 3: Non-Project SEPA Checklist

Task 4: Review of Draft development regulations

Task 5: Draft adopting Ordinance

Task 6: Legislative process: Work Session and public hearing with Planning Commission and
Work Session and public hearing with County Council.

Project Funding (Council — we will be asking next week if you prefer to keep the not to exceed
$100,000 or not refer budget at all — we originally put in the not to exceed)

The anticipated cost for the services described herein is not to exceed $100,000.

The Proposers proposal shall include the Proposers true estimated cost to perform the work
irrespective of the budgeted funds for this work.

or



Allocation of funds for this RFP will be established based on the funds requested in the selected
proposal.

Required Services
Clark County is seeking a consultant to:

I Review the 2023 VBLM employment capacity output to verify calculations were accurate.

2. Provide a public engagement process on proposed development regulations along the rail
line; and

3. Provide planning assistance through the legislative process culminating in an adopting
ordinance for development regulations along the rail line within the FRDU Overlay.

Deliverables and Schedule
The project timeline is approximately 6 months from inception to ordinance adoption.

Task 1. VBLM Review

Task 2. Public outreach.
e Facilitate and coordinate up to three (3) public meetings to gather input on draft
development regulations.
e Provide written summary of the feedback.

Task 3. Utility Consultation
e Consult utility providers and determine feasibility of service provision in overlay area.

Task 4. Phased SEPA for non-project action
e Complete an environmental checklist including Part D, Supplemental Sheet for nonproject
activities.

Task 5. Draft Ordinance
e Amend development regulations, as necessary.

Task 6. Legislative Process
e Draft Staff report and presentation including a recommendation on proposed development
regulations.
e Present information to Planning Commission at Work Session and Public Hearing
e Draft Planning Commission recommendation and Ordinance
e Present Planning Commission recommendation and Ordinance to Council at work session
and public hearing

County will be responsible for all public meeting notices and Planning Commission/Council
meeting minutes,



