
CLARK COUNTY 
STAFF REPORT 

DEPARTMENT: Community Development 

DATE: April 28, 2016 

REQUESTED ACTION: 
Approve contract for consulting engineering services 

Consent __ Hearing _X_ County Manager 

BACKGROUND 
The Building Safety program does not have a structural engineer on staff to review engineered plans. 
As such, Community Development contracts with third party structural engineers. This request adds 
a third structural that the Chief Building Official can call on for services 

COUNCIL POLICY IMPLICATIONS 
There are no policy implications. 

ADMINISTRATIVE POLICY IMPLICATIONS 
This structural engineer is enrolled in our county database for consultants & engineers and has been 
approved per our consulting policies 

COMMUNITY OUTREACH 
None 

BUDGET IMPLICATIONS 

YES NO 
x Action falls within existing budget capacity. 

Action falls within existing budget capacity but requires a change of purpose within 
existing appropriation 
Additional budget capacity is necessary and will be requested at the next supplemental. 
If YES, please complete the budget impact statement. If YES, this action will be 
referred to the county council with a recommendation from the county manager. 

BUDGET DETAILS 

I Local Fund Dollar Amount I $40,000 



~ 

Grant Fund Dollar Amount 8~/diM 
Account /CJ// J 

Company Name 

DISTRIBUTION: 
Board staff will post all staff reports to The Grid. http://www.clark.wa.gov/thegrid/ 

~~ 
Building Safety Program 

APPROVED: ________ _ 
CLARK COUNTY, WASHINGTON 
BOARD OF COUNTY COUNCILORS 

DATE: -~S""__,/__.?__,~---+--=-b 
( I 

tt1i :.::::-
Community Development 



BUDGET IMPACT ATTACHMENT 

Part I: Narrative Explanation 

I. A - Building Safety budgets fo r third party engineering consultants. The $40,000 falls within the existing budget authority 
fo r 2015/ 2016 

Part II: Estimated Revenues 

Current Biennium Next Biennium Second Biennium 
Fund #/Title GF Total GF Total GF Total 

1011.000.588.558550.419.000000 $40,000 $40,000 $40,000 

Total 

11. A - Describe the type of revenue (grant, fees, etc.) 

Fee revenue covers the cost of providing the third party consulting engineers 

Part III: Estimated Expenditures 

III. A - Expenditures summed up 

Current Biennium Next Biennium Second Biennium 
Fund #/Title Ff E's GF Total GF Total GF Total 
1011.000.588.558550.419.0000 $40,000 $40,000 $40,000 
00 

Total 

I II. B - Expenditure by object category 

Current Biennium Next Biennium Second Biennium 
Fund #/Title GF Total GF Total GF Total 
Salarv / Benefits 
Contractual $40,000 $40,000 $40,000 
Supplies 
Travel 
Other controllables 
Caoital O utlavs 
Inter-fund T rans fe rs 
Debt Service 

Total 



CONTRACT 

THIS AGREEMENT, entered this 1st day of January 2016, by and between 

CLARK COUNTY, after this called "County," a political subdivision of the State of 

Washington, and PWU Engineering Inc. after this called "Contractor." 

WITNESSETH 

WHEREAS, the contractor has been chosen through a competitive process 

by the County and the expertise to provide "describe the service" 

WHEREAS, Clark County does not have available staff nor the expertise to 

provide such services for the benefit of the services of Clark County, NOW, 

THEREFORE, 

THE COUNTY AND THE CONTR CTOR MUTUALLY AGREE AS FOLLOWS: 

1. Services. The Contractor shat perform services as follows: 

A. Generally: To provide profe sional services for Clark County, and to 

perform those services more particularly et out in the attached proposal attached 

hereto and incorporated herein by this re erence as Exhibit "A." 

2. Time. The contract shall bed emed effective beginning 0110112016 and 

ending 1213112016. Reproducible docu ents shall be delivered to the County on or 

before 1211512016 

3. Compensation. Count)' shall p y the Contractor for performing said services 

upon receipt of a written invoice f;Jccordi g to the following schedule: 

A. Fees paid Contractor shall e those fee schedules set forth in Exhibit "A. " 

The parties mutually agree that im no ev nt shall the amount of billing exceed$ 40. 000 

without prior written approval of the Gou ty. 



4. Termination. The County may terminate this contract immediately upon any 

breach by Contractor in the duties of Contractor as set forth in contract. The waiver by 

the County of one or more breach shall not be held or construed as a waiver of any 

subsequent breach or breaches. Further, County may terminate this contract upon 

immediate notice to Contractor in the event that the funding for the project ceases or is 

reduced in amount. The Contractor will be reimbursed for services expended up to the 

date of termination. 

5. Independent Contractor. The Contractor shall always be an independent 

contractor and not an employee of the County, and shall not be entitled to 

compensation or benefits of any kind except as specifically provided herein. 

6. Indemnification Clause. The Contractor does release, indemnify and promise 

to defend and save harmless the County, its elected officials, officers, employees and 

agents from and against any and all liability, loss, damages, expense, action, and 

claims, including costs and reasonable attorney's fees incurred by the County, its 

elected officials, officers, employees and agents in defense thereof, asserting or arising 

directly or indirectly on account of or out of the performance of service pursuant to this 

Agreement. In making such assurances, the Contractor specifically agrees to indemnify 

and hold harmless the County from any and all bodily injury claims brought by 

employees of the Contractor and expressly waives its immunity under the Industrial 

Insurance Act as to those claims which are brought against the County. Provided, 

however, this paragraph does not purport to indemnify the County against the liability 

for damages arising out of bodily injuries to person or damages caused by or resulting 

from the sole negligence of the County, its elected officials, employees and agents. 



7. Wage and hour compliance. Contractor shall comply with all applicable 

provisions of the Fair Labor Standards Act and any other legislation affecting its 

employees and the rules and regulations issued thereunder insofar as applicable to its 

employees and shall always save County free, clear and harmless from all actions, 

claims, demands and expenses arising out of said act and the rules and regulations 

that are or may be promulgated in connection therewith. 

8. Social Security and Other Taxes. The Contractor assumes full responsibility 

for the payment of all payroll taxes, use, sales, income or other form of taxes, fees, 

licenses, excises, or payments required by any city, federal or state legislation that is 

not or may during the term of this agreement be enacted as to all persons employed by 

the Contractor in performance of the work pursuant to this agreement and shall assume 

exclusive liability therefore, and meet all requirement's thereunder pursuant to any rules 

and regulations that are now and may be promulgated in connection therewith. 

9. Insurance: The Contractor shall also provide to Clark County proof of a 

professional errors and omissions insurance policy to protect against legal liability 

arising out of contract activity. Such insurance shall provide a minimum of $2, 000, 000 

per occurrence. It should be an occurrence based policy. If the policy is claims based, 

then Extended Reporting Period Coverage shall be purchased for three (3) years after 

the end of the contract. 

The Contractor shall provide to Clark County a copy of commercial general 
liability insurance to protect against legal liability arising out of Contract activity. Such 
insurance shall provide a minimum of $1 ,000,000 per occurrence and $2,000,000 
annual aggregate limit. 

This insurance as well as all workers' compensation coverage for compliance 
with WAC 51 must cover Architect operations under this Contract, whether such 



operations be by Architect or by any subcontractor or anyone directly or indirectly 
employed by either of them. 

If the Contractor or its employees use motor vehicles in conducting activities 
under this Contract, liability insurance covering bodily injury and property damage shall 
be provided by the Contractor through a commercial automobile insurance policy. The 
policy shall cover all owned and non-owned vehicles. Such insurance shall have 
minimum limits of $500, 000 per occurrence, combined single limit for bodily injury 
liability and property damage liability with a $1 , 000, 000 annual aggregate limit. If the 
Contractor does not use motor vehicles in conducting activities under this Contract, 
then written confirmation to that effect on Contractor letterhead shall be submitted by 
the Contractor. 

9. Contract Documents. Contract documents consist of this agreement and 

Exhibit ·~ , " which consists of a Proposal for Professional Services and an attached fee 

schedule. Where provisions of the contract and provisions of the Proposal for 

Professional Services are inconsistent, the provision contained in the contract shall be 

controlling. 

10. Equal Employment Opportunity. The Contractor will not discriminate against 

any employee or applicant for employment because of race, color, religion, sex, age, 

handicap, marital status or national origin. 

11. Changes. County may, from time to time, require changes in the scope of 

the services to be performed hereunder. Such changes, including any increase or 

decrease in the amount of the Contractor's compensation, which are mutually agreed 

upon by and between County and the Contractor, shall be incorporated in the written 

amendments to the agreement. 

12. Governing Law. This agreement shall be governed by the laws of the State 

of Washington. Venue for any litigation shall be Clark County, Washington. 

13. Confidentiality. With respect to all information relating to County that is 

confidential and clearly so designated, Contractor agrees to keep such information 



confidential. 

14. Conflict of Interest. The Contractor covenants that it has had no interest and 

shall not acquire any interest, direct or indirect, which would conflict in any manner or 

degree with the performance of services hereunder. This Contract further covenants 

that in the performance of this agreement, no person having such interest shall be 

employed. 

15. Consent and Understanding. This agreement contains a complete and 

integrated understanding of the agreement between the parties and supersedes any 

understandings, agreement, or negotiations, whether oral or written, not set forth herein 

or in written amendments hereto duly executed by both parties. 

16. Severability. If any provision of this agreement is held invalid, the remainder 

would then continue to conform to the terms and requirements of applicable law. 

IN WITNESS THEREOF, County and the Contractor have executed this 

agreement on the date first above written. 

APPROVED AS TO FORM ONLY 
Anthony F. Golik 

Attorney 

Deputy Civil Prosecutor c6:1Lv~ 
c;U:1]j~ ~L ~I 1" 



~PWU ENGINEERING INC. 

15220 NW Laidlaw Rd., Suite 295, Portland, OR 97229 
Ph: 503 810-8309, Email: pwuengineering@comcast.net 

Clark County Structural Plan Review Services 
Submission Date: January I, 2011' .. 

To: 

Mr. Jim Muir, Building Official 
Clark County, WA Jurisdiction 

This proposal is valid for ninety (60) days after submission. 

From: 
Philip Wu, PE, SE, Principal, President 
PWU Engineering Inc. 
Email : pwuengineeering@comcast.net 



Firm Qualifications: 

Registration 
Licensed Engineering Company in Oregon, Washington, California, and Utah 
Licensed Oregon Plans Examiners A, B, and C 
Oregon Licensed Building Official 
Oregon State Licensed SRB with BCD 
Oregon State Certified.Emerging Small Business and Minority .Owned Business 
ESB, MBE Certification Numbers 4355 

Staff 
Philip Wu, PE, SE, Plans Examiner A, B, C, Principal 
Lynda Dowling-Wu, Partner/Office Manager 
Christina Salmon, Cadd drafter contractor 
Tim Seitz, EIT, Oregon State University Civil Engineering Graduate 

Company Background 
PWU Engineering Inc., is a rapidly growing full-service structural engineering firm with over 
30 years of combined plan review experience. Philip Wu the founder has worked as a 
consulting engineer in California, Hawaii, Washington and Oregon. He has also worked for 
Washington County, OR as their structural plans examiner for seven years. 

PWU provides conceptual structural design, structural analysis, detailing, production and 
construction servi.ces for a wide variety of buildings and bridges constructed of wood, 
concrete, masonry and steel. The seismic analysis and rehabilitation of buildings are also a 
specialty of the office. 

Another area of expertise is in the performance of third party structural engineering review 
which our company has performed in the past for Washington County, Clackamas County, the 

. City of Lake Oswego, the City of Sherwood, and the City of Cornelius in Oregon. 

In both engineering design and review, our experience runs the gamut from projects from 
250-million dollar developments such as the terminal expansion at Pbrtland International 
airport in 1995 to small renovations for individual homeowners. 

Phil's breadth of design and structural plans review experience allows imique insight into the 
project demands and operations of various jurisdictions. Phil is also the author of The Lateral 
Design Companion, a book on the new code and often lectures for Tri-County and ICC 
regularly. Phil also serves on several committees such as the SEAO Special Inspection 
Subcommittee that authored the new handbook to Special Inspections for the ICC. This 
unique insight provides PWU a distinct advantage in serving its clients more efficiently, 
ensuring that our projects run smoothly and cost-effectively. · 

2 



Proposed Fee Structure: page3. 

Our fee for plan review will be based on the following fonnula for Structural 
Review: 

Structural Engineering Plans Examiner 

Administrative Staff 

$85.00 per hour 

$30.00 per hour 

3 



Project Approach: Page 4. 

a. Notification from the jurisdiction is usually carried out by email and will 
usually send out one of our staff to pick up the plans and documents on the 
same or next business day. Virtually all communications are done via 
email. We normally convert our plan check letters into unalterable pdfs 
to be distributed to all parties. The engineer is notified via email and often 
times during the plan check process by phone conversations. The 
jurisdiction is copied on all correspondences. All pertinent documents 
pertaining to the structural design and communication of that design intent 
will be thoroughly reviewed. Plans, specifications, and calculations will 
be examined for content and proper coordination of information. 

b. All documents will be reviewed to meet or exceed the code intent for the 
current adopted OSSC and the Springfield Municipal Code. Non­
compliant items will be listed on a check sheet with appropriate code 
section references as applicable; Check letters will be forward to the 
Engineer of Record for resolution. 

c. Project plan review letters will go out within no later than (10) working 
days of obtaining the construction documents, and all non-compliance 
check letters will be copied to the appropriate City of Springfield staff. 

d. All plans will be reviewed within 10 working days as stated above. 
e. Lynda our administrative staff will pick up all plans from the City within 

48 hours. 
f. The process is little different than if we were serving as an in-house 

engineer. We are never more than an email or phone call away and we 
will be available during construction for field change approval, field 
modifications, review of deferred submittals all the way up until 
occupancy is granted. Our office holds multiple registrations with the 
State of Oregon including PE, and SE licensure. 
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Additional Services: Page 5. 

PWU Engineering also holds State of Oregon Fire and Life-Safety Plans Examination 
certifications and does perform non-structural plan review for our clients when the 
requested . We are highly involved with the State Building Codes Division on code 
interpretation and amending issues. We also provide seminars for jurisdictions on code 
education issues. · 

Additional Information: 

PWU Engineering is also certified by the State of Oregon as a small emerging business 
and minority owned business. Our certification number is 4355. We are also certified as 
a SRB with BCD. 
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