



CLARK COUNTY CORRESPONDENCE

ADDENDUM #1 – ISSUED TUESDAY, AUGUST 18, 2020

RFP #781


DESIGN SERVICES for INTERSECTION IMPROVEMENTS at NE 179th STREET and NE 29th AVENUE & NE 179th STREET and NE 50th AVENUE

Proposers shall acknowledge receipt of the Addenda by checking the appropriate box where indicated, on Attachment "A" – Cover Sheet

Failure to do so, shall render the proposer non-responsive and therefore be rejected

THE FOLLOWING CHANGES, ADDITIONS, AND DELETIONS TO THE CONTRACT HEREBY BECOME A PART OF THE CONTRACT DOCUMENTS.

- **Replace** the third paragraph of Section IA.3 Scope of Project:
"These projects each have a mandatory consultant UDBE goal of 0%"
- With the Following:
"For these projects the consultant should anticipate meeting a UDBE goal of up to 10%"
- The due date for this RFP has been extended by one week and will be due no later than 1:30 pm on Wednesday, September 2, 2020. The instructions on the front page of the RFP remain the same.



Priscilla Ricci, C.P.P.B.
Senior Buyer