

**CLARK COUNTY****RFP #794**

**SELECT DESIGN ENGINEERING SERVICES for the REALIGNMENT of DELFEL ROAD from  
NE 179<sup>th</sup> ST TO NE 184<sup>th</sup> ST**

**QUESTIONS and ANSWERS**

**UPDATED: MARCH 23, 2021**

	<b>QUESTION</b>	<b>ANSWER</b>
1.	Would the County consider delaying the submittal of the proposals by 1 week to take into consideration families that have children on spring break.	Yes, an addendum will be sent out delaying the submittal of the proposals by 1 week.
2.		
3.		