

CLARK COUNTY CORRESPONDENCE

<u>ADDENDUM #1 – ISSUED TUESDAY, MARCH 7, 2023</u>

RFP #849

SELECT DESIGN ENGINEERING SERVICES for NE 179th STREET IMPROVEMENTS from NE 15th AVENUE to NE 26th AVENUE (PRJ0001779 | CRP320122)

Proposers shall acknowledge receipt of the Addenda by checking the appropriate box where indicated, on Attachment "A" – Cover Sheet

Failure to do so, shall render the proposer non-responsive and therefore be rejected

THE FOLLOWING CHANGES, ADDITIONS, AND DELETIONS TO THE CONTRACT HEREBY BECOME A PART OF THE CONTRACT DOCUMENTS.

The due date has been extended by one (1) week; proposals are now due:

• Wednesday, March 22, 2023

End of Addendum 1

Priscilla Ricci, C.P.P.B.

Purchasing Agent of Record