



CLARK COUNTY CORRESPONDENCE

ADDENDUM #1 – ISSUED THURSDAY, DECEMBER 19, 2024

RFP #910

ENGINEERING, CONSTRUCTION and PLANNING REVIEW for CAPITAL IMPROVEMENT PLANS

Proposers shall acknowledge receipt of the Addenda by checking the appropriate box where indicated,
on Attachment "A" – Cover Sheet

Failure to do so, shall render the proposer non-responsive and therefore be rejected

**THE FOLLOWING CHANGES, ADDITIONS, AND DELETIONS TO THE CONTRACT HEREBY
BECOME A PART OF THE CONTRACT DOCUMENTS.**

The following section is modified as follows:

- Section 1A.3. Scope of Project has been changed to add Task 7 as follows:

- **Task 7: Public outreach**

The selected contractor will develop and perform public outreach when requested by the county. Outreach may be collaborative with the county, Vancouver, CRC, and/or CRC's subcontractors. The county will provide final approvals and decision making. Public outreach may be targeted or broad, depending on the need.

For example, targeted outreach to transfer station customers and neighbors may be needed due to potential disruptions and service changes during construction. This is expected to be most significant for projects at CTR due to the proximity of residential homes to the north, west, and south of the property. Broad public outreach may also be requested in order to inform the public about the CIP as a whole. Methods may include but are not limited to, direct mailers, presentations, factsheets, and media outlets.

End of Addendum 1

Priscilla Mason, C.P.P.B.

Purchasing Agent of Record