

BID TABULATION
Clark County Public Works - Engineering and Construction Division
Clark County, Washington

Project Name: NE 179th Street at NE 29th Avenue
Project Number: PRJ0000580 (CRP 300322)
Bid Opening Date: June 3, 2025

Project Name: NE 179th Street at NE 29th Avenue Project Number: PRJ0000580 (CRP 300322) Bid Opening Date: June 3, 2025					ENGINEER'S ESTIMATE		BIDDER #1		BIDDER #2		BIDDER #3		BIDDER #4		BIDDER #5	
							Cascade Bridge, LLC 14215 NW 3rd Ct Vancouver, WA 98685-5760 (360) 737-6576		Nutter Corporation 7211 NE 43rd Ave STE A Vancouver, WA 98661-1377 (360) 573-2000		Tapani, Inc. 1705 SE 9th Ave Battle Ground, WA 98604 (360) 687-1148		Rotschy, Inc. 7408 NE 113th Cir Vancouver, WA 98662-2351 (360) 334-3100		Colf Construction, LLC PO Box 1434 Vancouver, WA 98668-1434 (360) 949-6719	
BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
SCHEDULE A - ROAD IMPROVEMENTS																
1	1-09.7	MOBILIZATION	L.S.	1	\$1,450,888.30	\$1,450,888.30	\$1,970,000.00	\$1,970,000.00	\$2,000,000.00	\$2,000,000.00	\$1,860,000.00	\$1,860,000.00	\$1,025,840.00	\$1,025,840.00	\$2,200,000.00	\$2,200,000.00
2	1-05.4	CONSTRUCTION SURVEYING	L.S.	1	\$150,000.00	\$150,000.00	\$200,000.00	\$200,000.00	\$175,000.00	\$175,000.00	\$100,000.00	\$100,000.00	\$120,000.00	\$120,000.00	\$195,000.00	\$195,000.00
3	1-05	RECORD DRAWINGS	L.S.	1	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$500.00	\$500.00	\$20,000.00	\$20,000.00
4	1-07.11	TRAINING	HOURL	1600	\$20.00	\$32,000.00	\$7.00	\$11,200.00	\$40.00	\$64,000.00	\$15.00	\$24,000.00	\$28.00	\$44,800.00	\$65.00	\$104,000.00
5	1-07.13	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	1	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00
6	1-07.15	SPCC PLAN	L.S.	1	\$2,500.00	\$2,500.00	\$500.00	\$500.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00	\$2,300.00	\$2,300.00
7	1-08.3	TYPE B PROGRESS SCHEDULE	L.S.	1	\$15,000.00	\$15,000.00	\$2,500.00	\$2,500.00	\$10,000.00	\$10,000.00	\$8,700.00	\$8,700.00	\$5,000.00	\$5,000.00	\$11,500.00	\$11,500.00
8	1-10	TRAFFIC CONTROL SUPERVISOR	L.S.	1	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00	\$200,000.00	\$200,000.00	\$95,000.00	\$95,000.00	\$18,000.00	\$18,000.00	\$430,100.00	\$430,100.00
9	1-10	FLAGGERS	HOURL	2000	\$80.00	\$160,000.00	\$82.00	\$164,000.00	\$85.00	\$170,000.00	\$80.00	\$160,000.00	\$70.00	\$140,000.00	\$85.00	\$170,000.00
10	1-10	OTHER TRAFFIC CONTROL LABOR	HOURL	450	\$80.00	\$36,000.00	\$82.00	\$36,900.00	\$85.00	\$38,250.00	\$80.00	\$36,000.00	\$72.00	\$32,400.00	\$90.00	\$40,500.00
11	1-10	CONSTRUCTION SIGNS CLASS A	S.F.	809	\$35.00	\$28,315.00	\$30.00	\$24,270.00	\$35.00	\$28,315.00	\$35.00	\$28,315.00	\$22.00	\$17,798.00	\$60.00	\$48,540.00
12	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	HOURL	4000	\$8.00	\$32,000.00	\$8.65	\$34,600.00	\$6.00	\$24,000.00	\$3.00	\$12,000.00	\$4.20	\$16,800.00	\$6.00	\$24,000.00
13	1-10	OTHER TEMPORARY TRAFFIC CONTROL DEVICES	L.S.	1	\$100,000.00	\$100,000.00	\$150,000.00	\$150,000.00	\$105,000.00	\$105,000.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$85,000.00	\$85,000.00
14	1-10	WORK ZONE SAFETY CONTINGENCY	EST.	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
15	2-01	CLEARING AND GRUBBING	ACRE	11.4	\$13,600.00	\$155,040.00	\$18,000.00	\$205,200.00	\$6,500.00	\$74,100.00	\$26,000.00	\$296,400.00	\$18,000.00	\$205,200.00	\$12,000.00	\$136,800.00
16	2-01	ROADSIDE CLEANUP	EST.	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
17	2-01	TREE REMOVAL	EACH	110	\$800.00	\$88,000.00	\$300.00	\$33,000.00	\$900.00	\$99,000.00	\$1,000.00	\$110,000.00	\$250.00	\$27,500.00	\$700.00	\$77,000.00
18	2-02	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	1	\$70,000.00	\$70,000.00	\$50,000.00	\$50,000.00	\$146,000.00	\$146,000.00	\$99,000.00	\$99,000.00	\$30,000.00	\$30,000.00	\$375,000.00	\$375,000.00
19	2-02	DECOMMISSION WATER WELL	EACH	1	\$15,000.00	\$15,000.00	\$7,000.00	\$7,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00	\$8,500.00	\$8,500.00
20	2-03	ROADWAY EXCAVATION INCL. HAUL	C.Y.	25250	\$32.00	\$808,000.00	\$21.00	\$530,250.00	\$15.00	\$378,750.00	\$28.00	\$707,000.00	\$29.00	\$732,250.00	\$8.00	\$202,000.00
21	2-03	CHANNEL EXCAVATION INCL. HAUL	C.Y.	5550	\$25.00	\$138,750.00	\$29.00	\$160,950.00	\$15.00	\$83,250.00	\$30.00	\$166,500.00	\$30.00	\$166,500.00	\$8.50	\$47,175.00
22	2-03	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL	C.Y.	40	\$100.00	\$4,000.00	\$135.00	\$5,400.00	\$130.00	\$5,200.00	\$155.00	\$6,200.00	\$50.00	\$2,000.00	\$80.00	\$3,200.00
23	2-03	SELECT BORROW INCL. HAUL	C.Y.	21600	\$40.00	\$864,000.00	\$23.00	\$496,800.00	\$20.00	\$432,000.00	\$28.00	\$604,800.00	\$51.00	\$1,101,600.00	\$45.00	\$972,000.00
24	2-03	STORMWATER FACILITY EXCAVATION INCL. HAUL	C.Y.	20530	\$25.00	\$513,250.00	\$22.00	\$451,660.00	\$10.00	\$205,300.00	\$25.00	\$513,250.00	\$26.00	\$533,780.00	\$18.00	\$369,540.00
25	2-09	STRUCTURAL EXCAVATION CLASS A INCL HAUL (WALL 1)	C.Y.	3850	\$32.00	\$123,200.00	\$22.00	\$84,700.00	\$10.00	\$38,500.00	\$25.00	\$96,250.00	\$27.00	\$103,950.00	\$19.00	\$73,150.00
26	2-09	STRUCTURAL EXCAVATION CLASS A INCL HAUL (WALL 2)	C.Y.	9360	\$32.00	\$299,520.00	\$22.75	\$212,940.00	\$10.00	\$93,600.00	\$25.00	\$234,000.00	\$27.00	\$252,720.00	\$19.00	\$177,840.00
27	2-09	STRUCTURAL EXCAVATION CLASS A INCL HAUL (WALL 3)	C.Y.	3850	\$32.00	\$123,200.00	\$24.00	\$92,400.00	\$10.00	\$38,500.00	\$25.00	\$96,250.00	\$27.00	\$103,950.00	\$19.00	\$73,150.00
28	2-09	SHORING OR EXTRA EXCAVATION CLASS A (WALL 1)	L.S.	1	\$36,000.00	\$36,000.00	\$90,000.00	\$90,000.00	\$25,000.00	\$25,000.00	\$125,000.00	\$125,000.00	\$240,000.00	\$240,000.00	\$13,000.00	\$13,000.00
29	2-09	SHORING OR EXTRA EXCAVATION CLASS A (WALL 2)	L.S.	1	\$143,000.00	\$143,000.00	\$180,000.00	\$180,000.00	\$45,000.00	\$45,000.00	\$225,000.00	\$225,000.00	\$480,000.00	\$480,000.00	\$13,000.00	\$13,000.00
30	2-09	SHORING OR EXTRA EXCAVATION CLASS A (WALL 3)	L.S.	1	\$43,000.00	\$43,000.00	\$55,000.00	\$55,000.00	\$15,000.00	\$15,000.00	\$80,000.00	\$80,000.00	\$190,000.00	\$190,000.00	\$5,000.00	\$5,000.00
31	2-12	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.	23130	\$8.00	\$185,040.00	\$2.15	\$49,729.50	\$2.00	\$46,260.00	\$2.25	\$52,042.50	\$1.70	\$39,321.00	\$1.90	\$43,947.00
32	2	TEMPORARY DEWATERING - STORMWATER FACILITY	L.S.	1	\$25,000.00	\$25,000.00	\$125,000.00	\$125,000.00	\$245,000.00	\$245,000.00	\$150,000.00	\$150,000.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00
33	2	TREATMENT LINER	C.Y.	3520	\$60.00	\$211,200.00	\$15.00	\$52,800.00	\$8.00	\$28,160.00	\$60.00	\$211,200.00	\$48.00	\$168,960.00	\$75.00	\$264,000.00
34	3-04	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	1	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00
35	4-04	CRUSHED SURFACING BASE COURSE	C.Y.	9235	\$85.00	\$784,975.00	\$57.00	\$526,395.00	\$90.00	\$831,150.00	\$67.00	\$618,745.00	\$80.00	\$738,800.00	\$65.00	\$600,275.00
36	5-04	HMA CL. 3/8 IN. PG 58H-22	TON	2990	\$125.00	\$373,750.00	\$150.00	\$448,500.00	\$150.00	\$448,500.00	\$155.00	\$463,450.00	\$155.00	\$463,450.00	\$165.00	\$493,350.00
37	5-04	HMA CL. 1/2 IN. PG 58H-22	TON	5300	\$125.00	\$662,500.00	\$135.00	\$715,500.00	\$135.00	\$715,500.00	\$145.00	\$768,500.00	\$140.00	\$742,000.00	\$220.00	\$1,166,000.00
38	5-04	COMMERCIAL HMA	TON	775	\$135.00	\$104,625.00	\$135.00	\$104,625.00	\$135.00	\$104,625.00	\$175.00	\$135,625.00	\$185.00	\$143,375.00	\$300.00	\$232,500.00
39	5-04	PLANING BITUMINOUS PAVEMENT	S.Y.	260	\$13.00	\$3,380.00	\$15.00	\$3,900.00	\$20.00	\$5,200.00	\$30.00	\$7,800.00	\$10.00	\$2,600.00	\$35.00	\$9,100.00
40	5-04	ASPHALT COST PRICE ADJUSTMENT	CALC	1	\$70,380.00	\$70,380.00	\$70,380.00	\$70,380.00	\$70,380.00	\$70,380.00	\$70,380.00	\$70,380.00	\$70,380.00	\$70,380.00	\$70,380.00	\$70,380.00
41	5-05	CEMENT CONCRETE PAVEMENT (TRUCK APRON)	C.Y.	110	\$850.00	\$93,500.00	\$400.00	\$44,000.00	\$400.00	\$44,000.00	\$420.00	\$46,200.00	\$470.00	\$51,700.00	\$750.00	\$82,500.00

BID TABULATION
Clark County Public Works - Engineering and Construction Division
Clark County, Washington

Project Name: NE 179th Street at NE 29th Avenue
Project Number: PRJ0000580 (CRP 300322)
Bid Opening Date: June 3, 2025

ENGINEER'S ESTIMATE							BIDDER #1		BIDDER #2		BIDDER #3		BIDDER #4		BIDDER #5	
							Cascade Bridge, LLC 14215 NW 3rd Ct Vancouver, WA 98685-5760 (360) 737-6576		Nutter Corporation 7211 NE 43rd Ave STE A Vancouver, WA 98661-1377 (360) 573-2000		Tapani, Inc. 1705 SE 9th Ave Battle Ground, WA 98604 (360) 687-1148		Rotschy, Inc. 7408 NE 113th Cir Vancouver, WA 98662-2351 (360) 334-3100		Colf Construction, LLC PO Box 1434 Vancouver, WA 98668-1434 (360) 949-6719	
BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
42	5-05	CEMENT CONCRETE PAVEMENT (SPLITTER ISLAND)	C.Y.	61	\$850.00	\$51,850.00	\$650.00	\$39,650.00	\$650.00	\$39,650.00	\$675.00	\$41,175.00	\$740.00	\$45,140.00	\$680.00	\$41,480.00
43	5-05	CORROSION RESISTANT DOWEL BAR	EACH	630	\$50.00	\$31,500.00	\$35.00	\$22,050.00	\$35.00	\$22,050.00	\$35.00	\$22,050.00	\$35.00	\$22,050.00	\$40.00	\$25,200.00
44	5-05	PIGMENTED CEMENT CONCRETE PAVEMENT	S.Y.	361	\$150.00	\$54,150.00	\$160.00	\$57,760.00	\$160.00	\$57,760.00	\$160.00	\$57,760.00	\$170.00	\$61,370.00	\$200.00	\$72,200.00
45	6-02	CONC. CLASS 4000 (BR NO 1)	C.Y.	130	\$650.00	\$84,500.00	\$1,500.00	\$195,000.00	\$1,000.00	\$130,000.00	\$665.00	\$86,450.00	\$1,190.00	\$154,700.00	\$1,250.00	\$162,500.00
46	6-02	CONC. CLASS 4000 (BR NO 2)	C.Y.	115	\$650.00	\$74,750.00	\$1,500.00	\$172,500.00	\$1,000.00	\$115,000.00	\$650.00	\$74,750.00	\$1,190.00	\$136,850.00	\$1,250.00	\$143,750.00
47	6-02	BRIDGE APPROACH SLAB (BR NO 1)	S.Y.	531	\$370.00	\$196,470.00	\$400.00	\$212,400.00	\$450.00	\$238,950.00	\$310.00	\$164,610.00	\$470.00	\$249,570.00	\$630.00	\$334,530.00
48	6-02	BRIDGE APPROACH SLAB (BR NO 2)	S.Y.	700	\$370.00	\$259,000.00	\$400.00	\$280,000.00	\$450.00	\$315,000.00	\$320.00	\$224,000.00	\$445.00	\$311,500.00	\$460.00	\$322,000.00
49	6-02	SUPERSTRUCTURE (BR NO 1)	L.S.	1	\$865,000.00	\$865,000.00	\$1,525,000.00	\$1,525,000.00	\$1,300,000.00	\$1,300,000.00	\$1,000,000.00	\$1,000,000.00	\$1,200,000.00	\$1,200,000.00	\$1,265,000.00	\$1,265,000.00
50	6-02	SUPERSTRUCTURE (BR NO 2)	L.S.	1	\$1,234,000.00	\$1,234,000.00	\$1,900,000.00	\$1,900,000.00	\$1,600,000.00	\$1,600,000.00	\$1,325,000.00	\$1,325,000.00	\$1,600,000.00	\$1,600,000.00	\$1,495,000.00	\$1,495,000.00
51	6-02	ST REINFORCING BAR (BR NO 1)	LB.	16600	\$2.50	\$41,500.00	\$1.75	\$29,050.00	\$1.50	\$24,900.00	\$1.20	\$19,920.00	\$1.90	\$31,540.00	\$2.00	\$33,200.00
52	6-02	ST REINFORCING BAR (BR NO 2)	LB.	15600	\$2.50	\$39,000.00	\$1.75	\$27,300.00	\$1.50	\$23,400.00	\$1.20	\$18,720.00	\$1.90	\$29,640.00	\$2.00	\$31,200.00
53	6-05	DRIVING STEEL PILE (BR NO 1)	EACH	20	\$2,800.00	\$56,000.00	\$5,400.00	\$108,000.00	\$7,000.00	\$140,000.00	\$7,000.00	\$140,000.00	\$9,000.00	\$180,000.00	\$2,875.00	\$57,500.00
54	6-05	DRIVING STEEL PILE (BR NO 2)	EACH	20	\$2,800.00	\$56,000.00	\$5,300.00	\$106,000.00	\$7,000.00	\$140,000.00	\$7,000.00	\$140,000.00	\$9,000.00	\$180,000.00	\$2,875.00	\$57,500.00
55	6-05	FURNISHING STEEL PILE (BR NO 1)	L.F.	1400	\$90.00	\$126,000.00	\$65.00	\$91,000.00	\$80.00	\$112,000.00	\$110.00	\$154,000.00	\$105.00	\$147,000.00	\$90.00	\$126,000.00
56	6-05	FURNISHING STEEL PILE (BR NO 2)	L.F.	1300	\$90.00	\$117,000.00	\$65.00	\$84,500.00	\$80.00	\$104,000.00	\$110.00	\$143,000.00	\$105.00	\$136,500.00	\$90.00	\$117,000.00
57	6-06	BRIDGE RAILING TYPE BP (BR NO 1)	L.F.	133	\$160.00	\$21,280.00	\$115.00	\$15,295.00	\$110.00	\$14,630.00	\$105.00	\$13,965.00	\$115.00	\$15,295.00	\$215.00	\$28,595.00
58	6-06	BRIDGE RAILING TYPE BP (BR NO 2)	L.F.	215	\$160.00	\$34,400.00	\$115.00	\$24,725.00	\$110.00	\$23,650.00	\$105.00	\$22,575.00	\$115.00	\$24,725.00	\$180.00	\$38,700.00
59	6-10	SINGLE SLOPE CONCRETE BARRIER (BR NO 1)	L.F.	172	\$330.00	\$56,760.00	\$400.00	\$68,800.00	\$700.00	\$120,400.00	\$550.00	\$94,600.00	\$675.00	\$116,100.00	\$1,000.00	\$172,000.00
60	6-10	SINGLE SLOPE CONCRETE BARRIER (BR NO 2)	L.F.	215	\$330.00	\$70,950.00	\$400.00	\$86,000.00	\$400.00	\$86,000.00	\$500.00	\$107,500.00	\$610.00	\$131,150.00	\$1,000.00	\$215,000.00
61	6-10	CONCRETE BARRIER MOTIF (BR NO 1)	EACH	2	\$6,000.00	\$12,000.00	\$7,500.00	\$15,000.00	\$2,200.00	\$4,400.00	\$1,800.00	\$3,600.00	\$4,900.00	\$9,800.00	\$32,000.00	\$64,000.00
62	6-10	CONCRETE BARRIER MOTIF (BR NO 2)	EACH	2	\$6,000.00	\$12,000.00	\$7,500.00	\$15,000.00	\$2,200.00	\$4,400.00	\$1,800.00	\$3,600.00	\$5,000.00	\$10,000.00	\$33,000.00	\$66,000.00
63	6-13	STRUCTURAL EARTH WALL (WALL 1)	S.F.	7550	\$30.00	\$226,500.00	\$44.00	\$332,200.00	\$50.00	\$377,500.00	\$66.00	\$498,300.00	\$62.50	\$471,875.00	\$55.00	\$415,250.00
64	6-13	STRUCTURAL EARTH WALL (WALL 2)	S.F.	16600	\$30.00	\$498,000.00	\$46.00	\$763,600.00	\$50.00	\$830,000.00	\$66.00	\$1,095,600.00	\$56.50	\$937,900.00	\$58.00	\$962,800.00
65	6-13	STRUCTURAL EARTH WALL (WALL 3)	S.F.	6250	\$30.00	\$187,500.00	\$44.00	\$275,000.00	\$50.00	\$312,500.00	\$75.00	\$468,750.00	\$55.50	\$346,875.00	\$55.00	\$343,750.00
66	6-13	STRUCTURAL EARTH WALL (WALL 4)	S.F.	7225	\$48.00	\$346,800.00	\$67.00	\$484,075.00	\$55.00	\$397,375.00	\$70.00	\$505,750.00	\$85.00	\$614,125.00	\$38.00	\$274,550.00
67	6-13	STRUCTURAL EARTH WALL (WALL 5)	S.F.	1180	\$48.00	\$56,640.00	\$55.00	\$64,900.00	\$55.00	\$64,900.00	\$55.00	\$64,900.00	\$81.50	\$96,170.00	\$47.00	\$55,460.00
68	6-13	STRUCTURAL EARTH WALL (WALL 6)	S.F.	650	\$48.00	\$31,200.00	\$62.00	\$40,300.00	\$55.00	\$35,750.00	\$55.00	\$35,750.00	\$70.00	\$45,500.00	\$47.00	\$30,550.00
69	6-13	STRUCTURAL EARTH WALL (WALL 7)	S.F.	1145	\$48.00	\$54,960.00	\$75.00	\$85,875.00	\$55.00	\$62,975.00	\$55.00	\$62,975.00	\$86.50	\$99,042.50	\$47.00	\$53,815.00
70	6-13	GRAVEL BORROW FOR STRUCTURAL EARTH WALL (WALL 1)	C.Y.	7510	\$45.00	\$337,950.00	\$53.00	\$398,030.00	\$55.00	\$413,050.00	\$45.00	\$337,950.00	\$55.00	\$413,050.00	\$40.00	\$300,400.00
71	6-13	GRAVEL BOROW FOR STRUCTURAL EARTH WALL (WALL 2)	C.Y.	22600	\$45.00	\$1,017,000.00	\$53.00	\$1,197,800.00	\$55.00	\$1,243,000.00	\$45.00	\$1,017,000.00	\$55.00	\$1,243,000.00	\$40.00	\$904,000.00
72	6-13	GRAVEL BORROW FOR STRUCTURAL EARTH WALL (WALL 3)	C.Y.	8200	\$45.00	\$369,000.00	\$53.00	\$434,600.00	\$55.00	\$451,000.00	\$45.00	\$369,000.00	\$55.00	\$451,000.00	\$40.00	\$328,000.00
73	7-01	DRAIN PIPE 4 IN. DIAM.	L.F.	135	\$100.00	\$13,500.00	\$17.00	\$2,295.00	\$55.00	\$7,425.00	\$42.00	\$5,670.00	\$118.00	\$15,930.00	\$95.00	\$12,825.00
74	7-01	DRAIN PIPE 8 IN. DIAM.	L.F.	300	\$115.00	\$34,500.00	\$29.00	\$8,700.00	\$50.00	\$15,000.00	\$48.00	\$14,400.00	\$47.00	\$14,100.00	\$125.00	\$37,500.00
75	7-04	STORM SEWER PIPE 10 IN. DIAM.	L.F.	230	\$120.00	\$27,600.00	\$67.00	\$15,410.00	\$60.00	\$13,800.00	\$65.00	\$14,950.00	\$86.00	\$19,780.00	\$135.00	\$31,050.00
76	7-04	STORM SEWER PIPE 12 IN. DIAM.	L.F.	5200	\$125.00	\$650,000.00	\$60.00	\$312,000.00	\$120.00	\$624,000.00	\$111.00	\$577,200.00	\$114.00	\$592,800.00	\$110.00	\$572,000.00
77	7-04	STORM SEWER PIPE 18 IN. DIAM.	L.F.	310	\$145.00	\$44,950.00	\$96.00	\$29,760.00	\$180.00	\$55,800.00	\$190.00	\$58,900.00	\$110.00	\$34,100.00	\$125.00	\$38,750.00
78	7-04	STORM SEWER PIPE 24 IN. DIAM.	L.F.	250	\$215.00	\$53,750.00	\$112.00	\$28,000.00	\$200.00	\$50,000.00	\$197.00	\$49,250.00	\$146.00	\$36,500.00	\$190.00	\$47,500.00
79	7-04	DUCTILE IRON STORM SEWER PIPE 4 IN. DIAM.	L.F.	25	\$150.00	\$3,750.00	\$165.00	\$4,125.00	\$180.00	\$4,500.00	\$84.00	\$2,100.00	\$157.00	\$3,925.00	\$155.00	\$3,875.00
80	7-04	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.	L.F.	40	\$210.00	\$8,400.00	\$170.00	\$6,800.00	\$200.00	\$8,000.00	\$165.00	\$6,600.00	\$160.00	\$6,400.00	\$165.00	\$6,600.00
81	7-04	HDPE STORM SEWER PIPE 12 IN. DIAM.	L.F.	610	\$225.00	\$137,250.00	\$93.00	\$56,730.00	\$220.00	\$134,200.00	\$123.50	\$75,335.00	\$70.00	\$42,700.00	\$200.00	\$122,000.00
82	7-04	HDPE STORM SEWER PIPE 24 IN. DIAM.	L.F.	85	\$320.00	\$27,200.00	\$158.00	\$13,430.00	\$320.00	\$27,200.00	\$285.00	\$24,225.00	\$275.00	\$23,375.00	\$225.00	\$19,125.00
83	7-05	MANHOLE 48 IN. DIAM. TYPE 1	EACH	26	\$7,500.00	\$195,000.00	\$3,500.00	\$91,000.00	\$6,000.00	\$156,000.00	\$7,800.00	\$202,800.00	\$6,300.00	\$163,800.00	\$7,500.00	\$195,000.00
84	7-05	MANHOLE 60 IN. DIAM. TYPE 1	EACH	2	\$11,250.00	\$22,500.00	\$6,500.00	\$13,000.00	\$10,000.00	\$20,000.00	\$14,000.00	\$28,000.00	\$8,500.00	\$17,000.00	\$12,000.00	\$24,000.00

BID TABULATION
Clark County Public Works - Engineering and Construction Division
Clark County, Washington

Project Name: NE 179th Street at NE 29th Avenue
Project Number: PRJ0000580 (CRP 300322)
Bid Opening Date: June 3, 2025

ENGINEER'S ESTIMATE							BIDDER #1		BIDDER #2		BIDDER #3		BIDDER #4		BIDDER #5	
							Cascade Bridge, LLC 14215 NW 3rd Ct Vancouver, WA 98685-5760 (360) 737-6576		Nutter Corporation 7211 NE 43rd Ave STE A Vancouver, WA 98661-1377 (360) 573-2000		Tapani, Inc. 1705 SE 9th Ave Battle Ground, WA 98604 (360) 687-1148		Rotschy, Inc. 7408 NE 113th Cir Vancouver, WA 98662-2351 (360) 334-3100		Colf Construction, LLC PO Box 1434 Vancouver, WA 98668-1434 (360) 949-6719	
BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
85	7-05	MANHOLE 72 IN. DIAM. TYPE 1	EACH	1	\$15,000.00	\$15,000.00	\$8,700.00	\$8,700.00	\$15,000.00	\$15,000.00	\$17,500.00	\$17,500.00	\$12,000.00	\$12,000.00	\$13,500.00	\$13,500.00
86	7-05	MANHOLE 48 IN. DIAM. TYPE 3	EACH	7	\$7,500.00	\$52,500.00	\$4,200.00	\$29,400.00	\$6,000.00	\$42,000.00	\$7,400.00	\$51,800.00	\$5,500.00	\$38,500.00	\$7,200.00	\$50,400.00
87	7-05	MANHOLE 60 IN. DIAM. TYPE 3	EACH	1	\$11,250.00	\$11,250.00	\$8,300.00	\$8,300.00	\$10,000.00	\$10,000.00	\$11,450.00	\$11,450.00	\$7,000.00	\$7,000.00	\$9,000.00	\$9,000.00
88	7-05	CATCH BASIN TYPE 1	EACH	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$3,300.00	\$3,300.00	\$2,900.00	\$2,900.00	\$4,500.00	\$4,500.00
89	7-05	ADJUST MANHOLE METHOD B	EACH	1	\$3,000.00	\$3,000.00	\$800.00	\$800.00	\$2,500.00	\$2,500.00	\$1,720.00	\$1,720.00	\$1,600.00	\$1,600.00	\$1,250.00	\$1,250.00
90	7-05	CONCRETE DITCH INLET	EACH	7	\$3,000.00	\$21,000.00	\$1,200.00	\$8,400.00	\$3,500.00	\$24,500.00	\$2,500.00	\$17,500.00	\$2,500.00	\$17,500.00	\$4,300.00	\$30,100.00
91	7-05	AREA INLET WITH STANDARD GRATE	EACH	1	\$2,000.00	\$2,000.00	\$1,300.00	\$1,300.00	\$3,500.00	\$3,500.00	\$1,700.00	\$1,700.00	\$2,900.00	\$2,900.00	\$3,900.00	\$3,900.00
92	7-05	AREA INLET WITH DOME GRATE	EACH	2	\$2,500.00	\$5,000.00	\$3,000.00	\$6,000.00	\$3,500.00	\$7,000.00	\$1,700.00	\$3,400.00	\$2,800.00	\$5,600.00	\$4,100.00	\$8,200.00
93	7-05	ROLLED CURB DRAIN	EACH	4	\$3,500.00	\$14,000.00	\$1,300.00	\$5,200.00	\$4,000.00	\$16,000.00	\$3,600.00	\$14,400.00	\$2,800.00	\$11,200.00	\$5,000.00	\$20,000.00
94	7-05	COMBINATION CURB INLET	EACH	24	\$5,100.00	\$122,400.00	\$1,000.00	\$24,000.00	\$4,000.00	\$96,000.00	\$4,050.00	\$97,200.00	\$2,900.00	\$69,600.00	\$4,050.00	\$97,200.00
95	7-05	OVERFLOW STRUCTURE WITH TRASH RACK	EACH	1	\$10,000.00	\$10,000.00	\$4,600.00	\$4,600.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$7,400.00	\$7,400.00	\$11,500.00	\$11,500.00
96	7-05	FLOW CONTROL MANHOLE	EACH	1	\$16,000.00	\$16,000.00	\$6,200.00	\$6,200.00	\$20,000.00	\$20,000.00	\$22,000.00	\$22,000.00	\$17,000.00	\$17,000.00	\$20,000.00	\$20,000.00
97	7-05	ENERGY DISSIPATION STRUCTURE	EACH	1	\$25,000.00	\$25,000.00	\$9,200.00	\$9,200.00	\$30,000.00	\$30,000.00	\$27,100.00	\$27,100.00	\$20,000.00	\$20,000.00	\$20,100.00	\$20,100.00
98	7-05	4'X4' ONLINE FILTERRA	EACH	2	\$29,000.00	\$58,000.00	\$31,000.00	\$62,000.00	\$30,000.00	\$60,000.00	\$22,600.00	\$45,200.00	\$25,000.00	\$50,000.00	\$29,000.00	\$58,000.00
99	7-08	TRENCH SAFETY SYSTEM	L.F.	7185	\$7.00	\$50,295.00	\$8.50	\$61,072.50	\$2.00	\$14,370.00	\$2.50	\$17,962.50	\$2.00	\$14,370.00	\$2.00	\$14,370.00
100	8-01	ESC LEAD	DAY	520	\$100.00	\$52,000.00	\$25.00	\$13,000.00	\$150.00	\$78,000.00	\$35.50	\$18,460.00	\$25.00	\$13,000.00	\$250.00	\$130,000.00
101	8-01	EROSION CONTROL BLANKET	S.Y.	1155	\$10.00	\$11,550.00	\$13.00	\$15,015.00	\$7.00	\$8,085.00	\$14.00	\$16,170.00	\$12.50	\$14,437.50	\$7.00	\$8,085.00
102	8-01	PLASTIC COVERING	S.Y.	1375	\$3.00	\$4,125.00	\$3.50	\$4,812.50	\$2.00	\$2,750.00	\$2.90	\$3,987.50	\$2.25	\$3,093.75	\$3.00	\$4,125.00
103	8-01	CHECK DAM	L.F.	50	\$25.00	\$1,250.00	\$125.00	\$6,250.00	\$20.00	\$1,000.00	\$13.00	\$650.00	\$10.00	\$500.00	\$7.00	\$350.00
104	8-01	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	250	\$30.00	\$7,500.00	\$30.00	\$7,500.00	\$25.00	\$6,250.00	\$35.00	\$8,750.00	\$35.00	\$8,750.00	\$13.00	\$3,250.00
105	8-01	TIRE WASH	EACH	1	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00	\$14,000.00	\$14,000.00	\$8,100.00	\$8,100.00	\$6,000.00	\$6,000.00	\$20,000.00	\$20,000.00
106	8-01	INLET PROTECTION	EACH	47	\$50.00	\$2,350.00	\$110.00	\$5,170.00	\$100.00	\$4,700.00	\$44.00	\$2,068.00	\$85.00	\$3,995.00	\$110.00	\$5,170.00
107	8-01	SILT FENCE	L.F.	3550	\$4.00	\$14,200.00	\$3.00	\$10,650.00	\$3.00	\$10,650.00	\$7.00	\$24,850.00	\$4.20	\$14,910.00	\$6.00	\$21,300.00
108	8-01	HIGH VISIBILITY FENCE	L.F.	3435	\$3.00	\$10,305.00	\$3.00	\$10,305.00	\$4.00	\$13,740.00	\$5.00	\$17,175.00	\$2.50	\$8,587.50	\$6.00	\$20,610.00
109	8-01	OUTLET PROTECTION	EACH	5	\$400.00	\$2,000.00	\$125.00	\$625.00	\$500.00	\$2,500.00	\$75.00	\$375.00	\$165.00	\$825.00	\$1,500.00	\$7,500.00
110	8-02	TOPSOIL TYPE A	C.Y.	3431	\$20.00	\$68,620.00	\$35.00	\$120,085.00	\$43.00	\$147,533.00	\$48.00	\$164,688.00	\$44.00	\$150,964.00	\$60.00	\$205,860.00
111	8-02	PSIPE - ACER CAMPESTRE (2 1/2 INCH CALIPER)	EACH	9	\$650.00	\$5,850.00	\$375.00	\$3,375.00	\$350.00	\$3,150.00	\$510.00	\$4,590.00	\$500.00	\$4,500.00	\$450.00	\$4,050.00
112	8-02	PSIPE - ALNUS RUBRA (2 GALLON)	EACH	4	\$25.00	\$100.00	\$9.00	\$36.00	\$10.00	\$40.00	\$30.00	\$120.00	\$30.00	\$120.00	\$25.00	\$100.00
113	8-02	PSIPE - ARCTOSTAPHYLOS UVA-URSI 'MASS.' (1 GALLON)	EACH	4690	\$17.00	\$79,730.00	\$5.00	\$23,450.00	\$5.00	\$23,450.00	\$14.00	\$65,660.00	\$14.00	\$65,660.00	\$12.00	\$56,280.00
114	8-02	PSIPE - BERBERIS THUNBERGII 'CRIMSON PYGMY' (3 GALLON)	EACH	156	\$35.00	\$5,460.00	\$9.00	\$1,404.00	\$15.00	\$2,340.00	\$36.00	\$5,616.00	\$35.00	\$5,460.00	\$28.00	\$4,368.00
115	8-02	PSIPE - CISTUS X HYBRIDUS (3 GALLON)	EACH	158	\$35.00	\$5,530.00	\$9.00	\$1,422.00	\$15.00	\$2,370.00	\$36.00	\$5,688.00	\$35.00	\$5,530.00	\$28.00	\$4,424.00
116	8-02	PSIPE - CORYLUS CORNUTA (1 GALLON)	EACH	29	\$17.00	\$493.00	\$7.25	\$210.25	\$6.00	\$174.00	\$14.00	\$406.00	\$14.00	\$406.00	\$13.00	\$377.00
117	8-02	PSIPE - CORNUS SERICEA (1 GALLON)	EACH	49	\$17.00	\$833.00	\$7.25	\$355.25	\$6.00	\$294.00	\$14.00	\$686.00	\$14.00	\$686.00	\$15.00	\$735.00
118	8-02	PSIPE - CRATAEGUS PHAENOPYRUM (2 1/2 INCH CALIPER)	EACH	14	\$650.00	\$9,100.00	\$360.00	\$5,040.00	\$200.00	\$2,800.00	\$510.00	\$7,140.00	\$500.00	\$7,000.00	\$520.00	\$7,280.00
119	8-02	PSIPE - DESCHAMPSIA CESPITOSA (1 GALLON)	EACH	120	\$17.00	\$2,040.00	\$6.25	\$750.00	\$6.00	\$720.00	\$13.50	\$1,620.00	\$14.00	\$1,680.00	\$15.00	\$1,800.00
120	8-02	PSIPE - EUONYMUS JAPONICUS 'AUREO MARGINATUS' (3 GALLON)	EACH	156	\$35.00	\$5,460.00	\$14.25	\$2,223.00	\$15.00	\$2,340.00	\$36.00	\$5,616.00	\$35.00	\$5,460.00	\$30.00	\$4,680.00
121	8-02	PSIPE - FRANGULA PURSHIANA (2 GALLON)	EACH	10	\$25.00	\$250.00	\$14.25	\$142.50	\$10.00	\$100.00	\$30.00	\$300.00	\$30.00	\$300.00	\$22.00	\$220.00
122	8-02	PSIPE - FRAXINUS LATIFOLIA (2 GALLON)	EACH	5	\$25.00	\$125.00	\$14.25	\$71.25	\$10.00	\$50.00	\$30.00	\$150.00	\$30.00	\$150.00	\$15.00	\$75.00
123	8-02	PSIPE - HOLODISCUS DISCOLOR (1 GALLON)	EACH	29	\$17.00	\$493.00	\$8.25	\$239.25	\$6.00	\$174.00	\$13.50	\$391.50	\$14.00	\$406.00	\$35.00	\$1,015.00
124	8-02	PSIPE - LONICERA INVOLUCRATA (1 GALLON)	EACH	43	\$17.00	\$731.00	\$8.25	\$354.75	\$6.00	\$258.00	\$13.50	\$580.50	\$14.00	\$602.00	\$15.00	\$645.00
125	8-02	PSIPE - MAHONIA AQUIFOLIUM (1 GALLON)	EACH	9	\$17.00	\$153.00	\$6.25	\$56.25	\$6.00	\$54.00	\$13.50	\$121.50	\$14.00	\$126.00	\$15.00	\$135.00
126	8-02	PSIPE - OEMLARIA CERASIFORMA (1 GALLON)	EACH	18	\$17.00	\$306.00	\$8.25	\$148.50	\$6.00	\$108.00	\$13.50	\$243.00	\$14.00	\$252.00	\$15.00	\$270.00
127	8-02	PSIPE - PARROTIA PERSICA (2 1/2 INCH CALIPER)	EACH	27	\$650.00	\$17,550.00	\$355.00	\$9,585.00	\$200.00	\$5,400.00	\$500.00	\$13,500.00	\$500.00	\$13,500.00	\$335.00	\$9,045.00

BID TABULATION
Clark County Public Works - Engineering and Construction Division
Clark County, Washington

Project Name: NE 179th Street at NE 29th Avenue
Project Number: PRJ0000580 (CRP 300322)
Bid Opening Date: June 3, 2025

Project Name: NE 179th Street at NE 29th Avenue Project Number: PRJ0000580 (CRP 300322) Bid Opening Date: June 3, 2025					ENGINEER'S ESTIMATE		BIDDER #1		BIDDER #2		BIDDER #3		BIDDER #4		BIDDER #5	
							Cascade Bridge, LLC 14215 NW 3rd Ct Vancouver, WA 98685-5760 (360) 737-6576		Nutter Corporation 7211 NE 43rd Ave STE A Vancouver, WA 98661-1377 (360) 573-2000		Tapani, Inc. 1705 SE 9th Ave Battle Ground, WA 98604 (360) 687-1148		Rotschy, Inc. 7408 NE 113th Cir Vancouver, WA 98662-2351 (360) 334-3100		Colf Construction, LLC PO Box 1434 Vancouver, WA 98668-1434 (360) 949-6719	
BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
128	8-02	PSIPE - PHYSOCARPUS CAPITATUS (1 GALLON)	EACH	43	\$17.00	\$731.00	\$9.25	\$397.75	\$6.00	\$258.00	\$13.00	\$559.00	\$13.00	\$559.00	\$15.00	\$645.00
129	8-02	PSIPE - POPULUS BALSAMIFERA (2 GALLON)	EACH	10	\$25.00	\$250.00	\$14.25	\$142.50	\$9.00	\$90.00	\$30.00	\$300.00	\$30.00	\$300.00	\$25.00	\$250.00
130	8-02	PSIPE - PSEUDOTSUGA MENZIESII (2 GALLON)	EACH	5	\$25.00	\$125.00	\$14.25	\$71.25	\$9.00	\$45.00	\$39.00	\$195.00	\$38.00	\$190.00	\$25.00	\$125.00
131	8-02	PSIPE - RHAPHIOLEPIS X DELACOURII 'GEORGIA PETITE' (3 GALLON)	EACH	159	\$35.00	\$5,565.00	\$19.25	\$3,060.75	\$13.00	\$2,067.00	\$36.00	\$5,724.00	\$35.00	\$5,565.00	\$35.00	\$5,565.00
132	8-02	PSIPE - ROSA NUTKANA (1 GALLON)	EACH	49	\$17.00	\$833.00	\$16.25	\$796.25	\$6.00	\$294.00	\$14.00	\$686.00	\$14.00	\$686.00	\$15.00	\$735.00
133	8-02	PSIPE - RUBUS PARVIFLORUS (1 GALLON)	EACH	18	\$17.00	\$306.00	\$9.75	\$175.50	\$6.00	\$108.00	\$14.00	\$252.00	\$14.00	\$252.00	\$15.00	\$270.00
134	8-02	PSIPE - RUBUS ROLEFI 'EMERALD CARPET' (1 GALLON)	EACH	295	\$17.00	\$5,015.00	\$5.75	\$1,696.25	\$6.00	\$1,770.00	\$14.00	\$4,130.00	\$14.00	\$4,130.00	\$15.00	\$4,425.00
135	8-02	PSIPE - RUBUS SPECTABILIS (1 GALLON)	EACH	21	\$17.00	\$357.00	\$10.75	\$225.75	\$6.00	\$126.00	\$14.00	\$294.00	\$14.00	\$294.00	\$15.00	\$315.00
136	8-02	PSIPE - SALIX LASIANDRA (LIVE STAKE)	EACH	93	\$20.00	\$1,860.00	\$7.75	\$720.75	\$6.00	\$558.00	\$3.20	\$297.60	\$3.10	\$288.30	\$12.00	\$1,116.00
137	8-02	PSIPE - SALIX PIPERI (LIVE STAKE)	EACH	93	\$20.00	\$1,860.00	\$7.75	\$720.75	\$6.00	\$558.00	\$3.20	\$297.60	\$3.10	\$288.30	\$12.00	\$1,116.00
138	8-02	PSIPE - SALIX SITCHENSIS (LIVE STAKE)	EACH	93	\$20.00	\$1,860.00	\$7.75	\$720.75	\$6.00	\$558.00	\$3.20	\$297.60	\$3.10	\$288.30	\$12.00	\$1,116.00
139	8-02	PSIPE - SCIRPUS ACUTUS (4 INCH POT)	EACH	3840	\$8.00	\$30,720.00	\$5.00	\$19,200.00	\$6.00	\$23,040.00	\$5.25	\$20,160.00	\$5.10	\$19,584.00	\$12.00	\$46,080.00
140	8-02	PSIPE - SCIRPUS EMERSUM (4 INCH POT)	EACH	4046	\$8.00	\$32,368.00	\$5.00	\$20,230.00	\$6.00	\$24,276.00	\$5.25	\$21,241.50	\$5.10	\$20,634.60	\$10.00	\$40,460.00
141	8-02	PSIPE - SCIRPUS EURYCARPUM (4 INCH POT)	EACH	4046	\$8.00	\$32,368.00	\$5.00	\$20,230.00	\$6.00	\$24,276.00	\$5.25	\$21,241.50	\$5.10	\$20,634.60	\$10.00	\$40,460.00
142	8-02	PSIPE - SCIRPUS MICROCARPUS (4 INCH POT)	EACH	2415	\$8.00	\$19,320.00	\$5.00	\$12,075.00	\$6.00	\$14,490.00	\$5.25	\$12,678.75	\$5.10	\$12,316.50	\$12.00	\$28,980.00
143	8-02	PSIPE - SPIRAEA DOUGLASII (1 GALLON)	EACH	49	\$17.00	\$833.00	\$6.75	\$330.75	\$6.00	\$294.00	\$13.50	\$661.50	\$14.00	\$686.00	\$13.00	\$637.00
144	8-02	PSIPE - SYMPHORICARPOS ALBUS (1 GALLON)	EACH	29	\$17.00	\$493.00	\$7.75	\$224.75	\$6.00	\$174.00	\$13.50	\$391.50	\$14.00	\$406.00	\$13.00	\$377.00
145	8-02	PSIPE - VERONICA SCUTELLATA (4 INCH POT)	EACH	4283	\$8.00	\$34,264.00	\$4.75	\$20,344.25	\$3.00	\$12,849.00	\$5.25	\$22,485.75	\$5.10	\$21,843.30	\$12.00	\$51,396.00
146	8-02	PSIPE - ZELKOVA SERRATA (2 1/2 INCH CALIPER)	EACH	14	\$650.00	\$9,100.00	\$355.00	\$4,970.00	\$200.00	\$2,800.00	\$400.00	\$5,600.00	\$400.00	\$5,600.00	\$470.00	\$6,580.00
147	8-02	SEEDING AND MULCHING - SEED MIX A	ACRE	1.96	\$12,500.00	\$24,500.00	\$14,000.00	\$27,440.00	\$5,000.00	\$9,800.00	\$5,000.00	\$9,800.00	\$4,800.00	\$9,408.00	\$5,400.00	\$10,584.00
148	8-02	SEEDING AND MULCHING - SEED MIX C	ACRE	0.32	\$12,500.00	\$4,000.00	\$14,000.00	\$4,480.00	\$11,000.00	\$3,520.00	\$9,000.00	\$2,880.00	\$9,000.00	\$2,880.00	\$5,400.00	\$1,728.00
149	8-02	SEEDING AND MULCHING - SEED MIX D	ACRE	1.32	\$12,500.00	\$16,500.00	\$14,000.00	\$18,480.00	\$11,000.00	\$14,520.00	\$11,000.00	\$14,520.00	\$11,000.00	\$14,520.00	\$5,400.00	\$7,128.00
150	8-02	WATER FOR PLANT ESTABLISHMENT	MGAL	1989	\$15.00	\$29,835.00	\$1.75	\$3,480.75	\$20.00	\$39,780.00	\$88.00	\$175,032.00	\$87.00	\$173,043.00	\$30.00	\$59,670.00
151	8-02	BARK-COMPOST-WOOD MULCH	C.Y.	264	\$35.00	\$9,240.00	\$49.00	\$12,936.00	\$65.00	\$17,160.00	\$50.00	\$13,200.00	\$50.00	\$13,200.00	\$70.00	\$18,480.00
152	8-02	TREE ROOT BARRIER	L.F.	1536	\$2.00	\$3,072.00	\$6.75	\$10,368.00	\$21.00	\$32,256.00	\$13.00	\$19,968.00	\$13.00	\$19,968.00	\$20.00	\$30,720.00
153	8-04	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	3430	\$40.00	\$137,200.00	\$19.00	\$65,170.00	\$20.00	\$68,600.00	\$30.00	\$102,900.00	\$22.00	\$75,460.00	\$45.00	\$154,350.00
154	8-04	CEMENT CONC. TRAFFIC CURB	L.F.	40	\$100.00	\$4,000.00	\$36.00	\$1,440.00	\$40.00	\$1,600.00	\$45.00	\$1,800.00	\$40.00	\$1,600.00	\$40.00	\$1,600.00
155	8-04	CEMENT CONC. PEDESTRIAN CURB	L.F.	510	\$35.00	\$17,850.00	\$27.00	\$13,770.00	\$28.00	\$14,280.00	\$35.00	\$17,850.00	\$28.00	\$14,280.00	\$40.00	\$20,400.00
156	8-04	ROUNDAABOUT CENTRAL ISLAND CEMENT CONCRETE CURB	L.F.	315	\$140.00	\$44,100.00	\$95.00	\$29,925.00	\$100.00	\$31,500.00	\$100.00	\$31,500.00	\$107.00	\$33,705.00	\$40.00	\$12,600.00
157	8-04	ROUNDAABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER	L.F.	460	\$65.00	\$29,900.00	\$29.00	\$13,340.00	\$30.00	\$13,800.00	\$35.00	\$16,100.00	\$33.00	\$15,180.00	\$40.00	\$18,400.00
158	8-04	ROUNDAABOUT CEMENT CONCRETE CURB AND GUTTER	L.F.	3550	\$45.00	\$159,750.00	\$23.00	\$81,650.00	\$24.00	\$85,200.00	\$30.00	\$106,500.00	\$27.00	\$95,850.00	\$40.00	\$142,000.00
159	8-04	ROUNDAABOUT SPLITTER ISLAND NOSING CURB	EACH	3	\$2,500.00	\$7,500.00	\$450.00	\$1,350.00	\$450.00	\$1,350.00	\$1,000.00	\$3,000.00	\$575.00	\$1,725.00	\$9,000.00	\$27,000.00
160	8-04	CEMENT CONC. FLUSH CURB	L.F.	1420	\$35.00	\$49,700.00	\$29.00	\$41,180.00	\$30.00	\$42,600.00	\$35.00	\$49,700.00	\$34.00	\$48,280.00	\$30.00	\$42,600.00
161	8-06	CEMENT CONC. APPROACH	S.Y.	415	\$200.00	\$83,000.00	\$105.00	\$43,575.00	\$110.00	\$45,650.00	\$135.00	\$56,025.00	\$125.00	\$51,875.00	\$125.00	\$51,875.00
162	8-06	DRIVEWAY CONSTRUCTION TYPE HMA	S.Y.	2015	\$90.00	\$181,350.00	\$25.00	\$50,375.00	\$60.00	\$120,900.00	\$50.00	\$100,750.00	\$52.00	\$104,780.00	\$31.00	\$62,465.00
163	8-06	DRIVEWAY CONSTRUCTION TYPE CONCRETE	S.Y.	135	\$200.00	\$27,000.00	\$85.00	\$11,475.00	\$130.00	\$17,550.00	\$135.00	\$18,225.00	\$120.00	\$16,200.00	\$165.00	\$22,275.00
164	8-06	DRIVEWAY CONSTRUCTION TYPE GRAVEL	S.Y.	895	\$45.00	\$40,275.00	\$25.00	\$22,375.00	\$40.00	\$35,800.00	\$18.00	\$16,110.00	\$20.00	\$17,900.00	\$25.00	\$22,375.00
165	8-09	RAISED PAVEMENT MARKER TYPE 2	HUND	3.2	\$150.00	\$480.00	\$900.00	\$2,880.00	\$1,000.00	\$3,200.00	\$900.00	\$2,880.00	\$900.00	\$2,880.00	\$900.00	\$2,880.00
166	8-10	TUBULAR MARKER	EACH	4	\$1,500.00	\$6,000.00	\$300.00	\$1,200.00	\$300.00	\$1,200.00	\$325.00	\$1,300.00	\$250.00	\$1,000.00	\$400.00	\$1,600.00
167	8-11	BEAM GUARDRAIL TYPE 31	L.F.	521	\$65.00	\$33,865.00	\$41.00	\$21,361.00	\$45.00	\$23,445.00	\$42.00	\$21,882.00	\$40.00	\$20,840.00	\$60.00	\$31,260.00
168	8-11	BEAM GUARDRAIL ANCHOR TYPE 11	EACH	4	\$2,300.00	\$9,200.00	\$1,750.00	\$7,000.00	\$2,200.00	\$8,800.00	\$1,800.00	\$7,200.00	\$1,850.00	\$7,400.00	\$2,450.00	\$9,800.00
169	8-11	BEAM GUARDRAIL TRANSITION SECTION TYPE 24	EACH	8	\$2,500.00	\$20,000.00	\$1,850.00	\$14,800.00	\$3,000.00	\$24,000.00	\$1,900.00	\$15,200.00	\$1,900.00	\$15,200.00	\$3,200.00	\$25,600.00
170	8-11	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	2	\$5,400.00	\$10,800.00	\$3,600.00	\$7,200.00	\$5,000.00	\$10,000.00	\$3,700.00	\$7,400.00	\$3,800.00	\$7,600.00	\$5,100.00	\$10,200.00

BID TABULATION
Clark County Public Works - Engineering and Construction Division
Clark County, Washington

Project Name: NE 179th Street at NE 29th Avenue
Project Number: PRJ0000580 (CRP 300322)
Bid Opening Date: June 3, 2025

Project Name: NE 179th Street at NE 29th Avenue Project Number: PRJ0000580 (CRP 300322) Bid Opening Date: June 3, 2025					ENGINEER'S ESTIMATE		BIDDER #1		BIDDER #2		BIDDER #3		BIDDER #4		BIDDER #5	
							Cascade Bridge, LLC 14215 NW 3rd Ct Vancouver, WA 98685-5760 (360) 737-6576		Nutter Corporation 7211 NE 43rd Ave STE A Vancouver, WA 98661-1377 (360) 573-2000		Tapani, Inc. 1705 SE 9th Ave Battle Ground, WA 98604 (360) 687-1148		Rotschy, Inc. 7408 NE 113th Cir Vancouver, WA 98662-2351 (360) 334-3100		Colf Construction, LLC PO Box 1434 Vancouver, WA 98668-1434 (360) 949-6719	
BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
171	8-12	COATED CHAIN LINK FENCE TYPE 3	L.F.	1315	\$30.00	\$39,450.00	\$29.00	\$38,135.00	\$28.00	\$36,820.00	\$28.50	\$37,477.50	\$27.00	\$35,505.00	\$45.00	\$59,175.00
172	8-12	COATED CHAIN LINK FENCE TYPE 4	L.F.	2105	\$30.00	\$63,150.00	\$40.00	\$84,200.00	\$34.00	\$71,570.00	\$35.00	\$73,675.00	\$32.00	\$67,360.00	\$40.00	\$84,200.00
173	8-12	DOUBLE 20 FT. COATED CHAIN LINK GATE	EACH	2	\$2,700.00	\$5,400.00	\$1,700.00	\$3,400.00	\$1,300.00	\$2,600.00	\$1,300.00	\$2,600.00	\$1,300.00	\$2,600.00	\$2,500.00	\$5,000.00
174	8-14	CEMENT CONC. SIDEWALK	S.Y.	26	\$3.00	\$78.00	\$92.00	\$2,392.00	\$95.00	\$2,470.00	\$900.00	\$23,400.00	\$115.00	\$2,990.00	\$185.00	\$4,810.00
175	8-14	CEMENT CONC. CURB RAMP	S.Y.	416	\$130.00	\$54,080.00	\$105.00	\$43,680.00	\$110.00	\$45,760.00	\$135.00	\$56,160.00	\$130.00	\$54,080.00	\$40.00	\$16,640.00
176	8-14	DETECTABLE WARNING SURFACE	S.F.	490	\$30.00	\$14,700.00	\$38.00	\$18,620.00	\$40.00	\$19,600.00	\$40.00	\$19,600.00	\$39.00	\$19,110.00	\$30.00	\$14,700.00
177	8-15	QUARRY SPALLS	C.Y.	25	\$200.00	\$5,000.00	\$280.00	\$7,000.00	\$150.00	\$3,750.00	\$125.00	\$3,125.00	\$175.00	\$4,375.00	\$135.00	\$3,375.00
178	8-18	MAILBOX SUPPORT, TYPE 1	EACH	13	\$500.00	\$6,500.00	\$500.00	\$6,500.00	\$1,500.00	\$19,500.00	\$600.00	\$7,800.00	\$412.00	\$5,356.00	\$500.00	\$6,500.00
179	8-20	ILLUMINATION SYSTEM, NE 179TH ST AT NE 29TH AVE	L.S.	1	\$319,000.00	\$319,000.00	\$400,000.00	\$400,000.00	\$80,000.00	\$80,000.00	\$380,000.00	\$380,000.00	\$390,000.00	\$390,000.00	\$450,000.00	\$450,000.00
180	8-20	ITS, NE 179TH ST AT NE 29TH AVE	L.S.	1	\$326,000.00	\$326,000.00	\$225,000.00	\$225,000.00	\$300,000.00	\$300,000.00	\$220,000.00	\$220,000.00	\$225,000.00	\$225,000.00	\$230,000.00	\$230,000.00
181	8-21	PERMANENT SIGNING	L.S.	1	\$35,000.00	\$35,000.00	\$20,000.00	\$20,000.00	\$45,000.00	\$45,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$30,000.00	\$30,000.00
182	8-22	PAINT LINE	L.F.	8330	\$2.00	\$16,660.00	\$0.60	\$4,998.00	\$1.00	\$8,330.00	\$0.60	\$4,998.00	\$0.55	\$4,581.50	\$1.00	\$8,330.00
183	8-22	PAINTED WIDE LINE	L.F.	3740	\$2.50	\$9,350.00	\$0.80	\$2,992.00	\$1.00	\$3,740.00	\$0.80	\$2,992.00	\$0.80	\$2,992.00	\$1.00	\$3,740.00
184	8-22	PLASTIC WIDE LINE	L.F.	715	\$3.25	\$2,323.75	\$4.60	\$3,289.00	\$5.00	\$3,575.00	\$4.90	\$3,503.50	\$4.90	\$3,503.50	\$5.00	\$3,575.00
185	8-22	PLASTIC CROSSWALK LINE	S.F.	480	\$15.00	\$7,200.00	\$19.00	\$9,120.00	\$20.00	\$9,600.00	\$20.50	\$9,840.00	\$20.00	\$9,600.00	\$20.00	\$9,600.00
186	8-22	PLASTIC TRAFFIC ARROW	EACH	3	\$285.00	\$855.00	\$400.00	\$1,200.00	\$400.00	\$1,200.00	\$191.25	\$573.75	\$410.00	\$1,230.00	\$430.00	\$1,290.00
187	8-22	PLASTIC BICYCLE LANE SYMBOL	EACH	8	\$285.00	\$2,280.00	\$400.00	\$3,200.00	\$400.00	\$3,200.00	\$410.00	\$3,280.00	\$410.00	\$3,280.00	\$400.00	\$3,200.00
188	8-22	PLASTIC YIELD LINE SYMBOL	EACH	4	\$200.00	\$800.00	\$100.00	\$400.00	\$100.00	\$400.00	\$107.00	\$428.00	\$107.00	\$428.00	\$115.00	\$460.00
189	8-24	ROCK FOR ROCK WALL	TON	78	\$150.00	\$11,700.00	\$380.00	\$29,640.00	\$130.00	\$10,140.00	\$205.00	\$15,990.00	\$200.00	\$15,600.00	\$75.00	\$5,850.00
190	8-26	ROUNDAABOUT MONUMENT	EACH	1	\$175,000.00	\$175,000.00	\$140,000.00	\$140,000.00	\$300,000.00	\$300,000.00	\$200,000.00	\$200,000.00	\$260,000.00	\$260,000.00	\$405,000.00	\$405,000.00
191	8-30	STREAMBED BOULDER TYPE ONE	EACH	52	\$90.00	\$4,680.00	\$160.00	\$8,320.00	\$150.00	\$7,800.00	\$9.50	\$494.00	\$150.00	\$7,800.00	\$74.00	\$3,848.00
192	8-30	ROCK FOR EROSION AND SCOUR PROTECTION CLASS A	TON	1456	\$200.00	\$291,200.00	\$43.00	\$62,608.00	\$60.00	\$87,360.00	\$81.50	\$118,664.00	\$50.00	\$72,800.00	\$45.00	\$65,520.00
193	8-31	TEMPORARY STREAM DIVERSION (179TH & 29TH)	L.S.	1	\$85,000.00	\$85,000.00	\$110,000.00	\$110,000.00	\$150,000.00	\$150,000.00	\$75,000.00	\$75,000.00	\$80,000.00	\$80,000.00	\$35,000.00	\$35,000.00
194	8.00	BOLLARD TYPE 1 (REMOVABLE)	EACH	8	\$2,500.00	\$20,000.00	\$1,400.00	\$11,200.00	\$2,500.00	\$20,000.00	\$571.00	\$4,568.00	\$1,300.00	\$10,400.00	\$1,400.00	\$11,200.00
195	8	STREAMBED SEDIMENT	TON	580	\$80.00	\$46,400.00	\$110.00	\$63,800.00	\$65.00	\$37,700.00	\$115.00	\$66,700.00	\$62.00	\$35,960.00	\$70.00	\$40,600.00
196	8	STREAMBED COBBLES 4 IN.	TON	425	\$90.00	\$38,250.00	\$95.00	\$40,375.00	\$65.00	\$27,625.00	\$90.00	\$38,250.00	\$65.00	\$27,625.00	\$45.00	\$19,125.00
197	8	STREAMBED SAND	TON	90	\$60.00	\$5,400.00	\$155.00	\$13,950.00	\$65.00	\$5,850.00	\$122.00	\$10,980.00	\$65.00	\$5,850.00	\$38.00	\$3,420.00
198	8	SLASH	C.Y.	390	\$80.00	\$31,200.00	\$42.00	\$16,380.00	\$28.00	\$10,920.00	\$55.00	\$21,450.00	\$49.00	\$19,110.00	\$50.00	\$19,500.00
199	8.00	WOODY MATERIAL-LOG WITHOUT ROOTWAD	EA	8	\$800.00	\$6,400.00	\$2,100.00	\$16,800.00	\$1,500.00	\$12,000.00	\$1,600.00	\$12,800.00	\$96.00	\$768.00	\$1,050.00	\$8,400.00
200	8.00	WOODY MATERIAL-LOG WITH ROOTWAD	EA	30	\$900.00	\$27,000.00	\$2,600.00	\$78,000.00	\$1,500.00	\$45,000.00	\$2,000.00	\$60,000.00	\$590.00	\$17,700.00	\$1,050.00	\$31,500.00
201	8.00	FABRIC ENCAPSULATED SOIL LIFT	L.F.	268	\$100.00	\$26,800.00	\$33.00	\$8,844.00	\$15.00	\$4,020.00	\$57.00	\$15,276.00	\$47.00	\$12,596.00	\$13.00	\$3,484.00
202	8.00	COIR FABRIC	S.Y.	1510	\$12.00	\$18,120.00	\$10.00	\$15,100.00	\$4.50	\$6,795.00	\$7.50	\$11,325.00	\$4.50	\$6,795.00	\$10.00	\$15,100.00
203	8.00	FIELD OFFICE BUILDING	L.S.	1	\$20,000.00	\$20,000.00	\$35,000.00	\$35,000.00	\$65,000.00	\$65,000.00	\$33,000.00	\$33,000.00	\$35,000.00	\$35,000.00	\$15,000.00	\$15,000.00
SCHEDULE A TOTAL					\$19,586,948.05		\$19,916,938.25		\$19,939,076.00		\$20,878,391.05		\$21,535,341.15		\$22,090,655.00	
SCHEDULE B - CLARK PUBLIC UTILITIES WATER IMPROVEMENTS																
204	1-09.7	MOBILIZATION	L.S.	1	\$92,291.52	\$92,291.52	\$40,000.00	\$40,000.00	\$110,000.00	\$110,000.00	\$15,000.00	\$15,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
205	1-05.4	CONSTRUCTION SURVEYING	L.S.	1	\$20,000.00	\$20,000.00	\$7,000.00	\$7,000.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$9,000.00	\$9,000.00	\$10,000.00	\$10,000.00
206	1-05.10	ONE-YEAR WARRANTY	EST.	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
207	1-05	RECORD DRAWINGS	L.S.	1	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00	\$500.00	\$500.00	\$5,000.00	\$5,000.00
208	1-07.13	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	1	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00

BID TABULATION
Clark County Public Works - Engineering and Construction Division
Clark County, Washington

Project Name: NE 179th Street at NE 29th Avenue
Project Number: PRJ0000580 (CRP 300322)
Bid Opening Date: June 3, 2025

Project Name: NE 179th Street at NE 29th Avenue Project Number: PRJ0000580 (CRP 300322) Bid Opening Date: June 3, 2025					ENGINEER'S ESTIMATE		BIDDER #1		BIDDER #2		BIDDER #3		BIDDER #4		BIDDER #5	
							Cascade Bridge, LLC 14215 NW 3rd Ct Vancouver, WA 98685-5760 (360) 737-6576		Nutter Corporation 7211 NE 43rd Ave STE A Vancouver, WA 98661-1377 (360) 573-2000		Tapani, Inc. 1705 SE 9th Ave Battle Ground, WA 98604 (360) 687-1148		Rotschy, Inc. 7408 NE 113th Cir Vancouver, WA 98662-2351 (360) 334-3100		Colf Construction, LLC PO Box 1434 Vancouver, WA 98668-1434 (360) 949-6719	
BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
209	1-07.15	SPCC PLAN	L.S.	1	\$1,500.00	\$1,500.00	\$250.00	\$250.00	\$5,000.00	\$5,000.00	\$250.00	\$250.00	\$800.00	\$800.00	\$1,000.00	\$1,000.00
210	1-08.3	TYPE B PROGRESS SCHEDULE	L.S.	1	\$5,000.00	\$5,000.00	\$250.00	\$250.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00	\$800.00	\$800.00	\$2,500.00	\$2,500.00
211	1-10	TRAFFIC CONTROL SUPERVISOR	L.S.	1	\$25,000.00	\$25,000.00	\$7,000.00	\$7,000.00	\$8,000.00	\$8,000.00	\$2,500.00	\$2,500.00	\$3,000.00	\$3,000.00	\$20,000.00	\$20,000.00
212	1-10	FLAGGERS	HOURL	200	\$80.00	\$16,000.00	\$82.00	\$16,400.00	\$85.00	\$17,000.00	\$84.00	\$16,800.00	\$70.00	\$14,000.00	\$80.00	\$16,000.00
213	1-10	WORK ZONE SAFETY CONTINGENCY	EST.	1	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
214	2-02	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	1	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	\$15,000.00	\$15,000.00
215	7-08	TRENCH SAFETY SYSTEM	L.F.	2877	\$7.00	\$20,139.00	\$8.00	\$23,016.00	\$2.00	\$5,754.00	\$2.00	\$5,754.00	\$1.50	\$4,315.50	\$1.00	\$2,877.00
216	7-09	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.	L.F.	7	\$300.00	\$2,100.00	\$116.00	\$812.00	\$220.00	\$1,540.00	\$175.00	\$1,225.00	\$245.00	\$1,715.00	\$225.00	\$1,575.00
217	7-09	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.	L.F.	640	\$150.00	\$96,000.00	\$145.00	\$92,800.00	\$230.00	\$147,200.00	\$190.00	\$121,600.00	\$180.00	\$115,200.00	\$235.00	\$150,400.00
218	7-09	DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.	L.F.	210	\$300.00	\$63,000.00	\$205.00	\$43,050.00	\$360.00	\$75,600.00	\$350.00	\$73,500.00	\$390.00	\$81,900.00	\$320.00	\$67,200.00
219	7-09	PVC PIPE FOR WATER MAIN 16 IN. DIAM.	L.F.	2020	\$225.00	\$454,500.00	\$132.00	\$266,640.00	\$195.00	\$393,900.00	\$150.00	\$303,000.00	\$155.00	\$313,100.00	\$180.00	\$363,600.00
220	7-09	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL	C.Y.	40	\$60.00	\$2,400.00	\$152.00	\$6,080.00	\$130.00	\$5,200.00	\$150.00	\$6,000.00	\$110.00	\$4,400.00	\$70.00	\$2,800.00
221	7-09	TEMPORARY BYPASS A	L.S.	1	\$150,000.00	\$150,000.00	\$118,000.00	\$118,000.00	\$140,000.00	\$140,000.00	\$80,000.00	\$80,000.00	\$140,000.00	\$140,000.00	\$145,000.00	\$145,000.00
222	7-09	TEMPORARY BYPASS B	L.S.	1	\$120,000.00	\$120,000.00	\$122,000.00	\$122,000.00	\$150,000.00	\$150,000.00	\$80,000.00	\$80,000.00	\$145,000.00	\$145,000.00	\$150,000.00	\$150,000.00
223	7-12	GATE VALVE 6 IN.	EACH	1	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$3,800.00	\$3,800.00
224	7-12	GATE VALVE 8 IN.	EACH	1	\$4,000.00	\$4,000.00	\$3,350.00	\$3,350.00	\$2,500.00	\$2,500.00	\$2,700.00	\$2,700.00	\$2,500.00	\$2,500.00	\$4,500.00	\$4,500.00
225	7-12	GATE VALVE 12 IN.	EACH	2	\$2,500.00	\$5,000.00	\$5,900.00	\$11,800.00	\$3,500.00	\$7,000.00	\$4,300.00	\$8,600.00	\$4,400.00	\$8,800.00	\$5,500.00	\$11,000.00
226	7-12	BUTTERFLY VALVE 12 IN.	EACH	1	\$4,000.00	\$4,000.00	\$5,400.00	\$5,400.00	\$6,000.00	\$6,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$8,000.00	\$8,000.00
227	7-12	BUTTERFLY VALVE 16 IN.	EACH	9	\$4,500.00	\$40,500.00	\$7,100.00	\$63,900.00	\$9,000.00	\$81,000.00	\$7,200.00	\$64,800.00	\$7,000.00	\$63,000.00	\$12,000.00	\$108,000.00
228	7-12	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.	EACH	1	\$6,000.00	\$6,000.00	\$5,300.00	\$5,300.00	\$7,000.00	\$7,000.00	\$4,500.00	\$4,500.00	\$3,000.00	\$3,000.00	\$11,500.00	\$11,500.00
229	7-14	HYDRANT ASSEMBLY	EACH	1	\$7,000.00	\$7,000.00	\$6,800.00	\$6,800.00	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$5,500.00	\$5,500.00	\$7,000.00	\$7,000.00
230	7-15	SERVICE CONNECTION 1 IN. DIAM.	EACH	12	\$5,000.00	\$60,000.00	\$1,300.00	\$15,600.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$4,500.00	\$54,000.00	\$3,200.00	\$38,400.00
231	7-15	TEMPORARY SERVICE CONNECTION	EACH	2	\$6,000.00	\$12,000.00	\$1,600.00	\$3,200.00	\$5,000.00	\$10,000.00	\$3,000.00	\$6,000.00	\$7,000.00	\$14,000.00	\$1,500.00	\$3,000.00
SCHEDULE B SUBTOTAL						\$1,245,935.52		\$894,653.00		\$1,300,199.00		\$897,234.00		\$1,105,035.50		\$1,223,157.00
WASHINGTON STATE SALES TAX at 8.50%						\$105,904.52		\$76,045.51		\$110,516.92		\$76,264.89		\$93,928.02		\$103,968.35
SCHEDULE B TOTAL						\$1,351,840.04		\$970,698.51		\$1,410,715.92		\$973,498.89		\$1,198,963.52		\$1,327,125.35
SCHEDULE C - CLARK REGIONAL WASTEWATER DISTRICT SEWER IMPROVEMENTS																
232	1-09.7	MOBILIZATION	L.S.	1	\$95,517.56	\$95,517.56	\$30,000.00	\$30,000.00	\$80,000.00	\$80,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00
233	1-05.4	CONSTRUCTION SURVEYING	L.S.	1	\$20,000.00	\$20,000.00	\$4,200.00	\$4,200.00	\$4,000.00	\$4,000.00	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00
234	1-05.10	ONE-YEAR WARRANTY	EST.	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
235	1-05	RECORD DRAWINGS	L.S.	1	\$1,000.00	\$1,000.00	\$250.00	\$250.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00	\$500.00	\$500.00	\$5,000.00	\$5,000.00
236	1-05	PIPE INSTALLATION QUALITY ASSURANCE PLAN (MINIMUM BID \$1,000)	L.S.	1	\$1,000.00	\$1,000.00	\$4,500.00	\$4,500.00	\$5,000.00	\$5,000.00	\$1,200.00	\$1,200.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
237	1-07.13	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	1	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00
238	1-07.15	SPCC PLAN	L.S.	1	\$1,500.00	\$1,500.00	\$250.00	\$250.00	\$5,000.00	\$5,000.00	\$250.00	\$250.00	\$800.00	\$800.00	\$1,000.00	\$1,000.00
239	1-10	TRAFFIC CONTROL SUPERVISOR	L.S.	1	\$25,000.00	\$25,000.00	\$7,000.00	\$7,000.00	\$8,000.00	\$8,000.00	\$2,500.00	\$2,500.00	\$3,000.00	\$3,000.00	\$20,000.00	\$20,000.00
240	1-10	FLAGGERS	HOURL	200	\$80.00	\$16,000.00	\$82.00	\$16,400.00	\$85.00	\$17,000.00	\$84.00	\$16,800.00	\$70.00	\$14,000.00	\$80.00	\$16,000.00
241	1-10	WORK ZONE SAFETY CONTINGENCY	EST.	1	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
242	7-05	MANHOLE 48 IN. DIAM. TYPE 1	EACH	6	\$9,750.00	\$58,500.00	\$4,300.00	\$25,800.00	\$7,000.00	\$42,000.00	\$7,500.00	\$45,000.00	\$6,000.00	\$36,000.00	\$12,000.00	\$72,000.00
243	7-05	CONNECTION TO DRAINAGE STRUCTURE	EACH	2	\$5,000.00	\$10,000.00	\$3,700.00	\$7,400.00	\$4,000.00	\$8,000.00	\$3,000.00	\$6,000.00	\$1,000.00	\$2,000.00	\$3,500.00	\$7,000.00
244	7-05	ADJUST MANHOLE, LESS THAN 1 FT	EACH	2	\$1,000.00	\$2,000.00	\$600.00	\$1,200.00	\$1,000.00	\$2,000.00	\$400.00	\$800.00	\$450.00	\$900.00	\$2,000.00	\$4,000.00

BID TABULATION
Clark County Public Works - Engineering and Construction Division
Clark County, Washington

Project Name: NE 179th Street at NE 29th Avenue
Project Number: PRJ0000580 (CRP 300322)
Bid Opening Date: June 3, 2025

Project Name: NE 179th Street at NE 29th Avenue Project Number: PRJ0000580 (CRP 300322) Bid Opening Date: June 3, 2025					ENGINEER'S ESTIMATE		BIDDER #1		BIDDER #2		BIDDER #3		BIDDER #4		BIDDER #5	
							Cascade Bridge, LLC 14215 NW 3rd Ct Vancouver, WA 98685-5760 (360) 737-6576		Nutter Corporation 7211 NE 43rd Ave STE A Vancouver, WA 98661-1377 (360) 573-2000		Tapani, Inc. 1705 SE 9th Ave Battle Ground, WA 98604 (360) 687-1148		Rotschy, Inc. 7408 NE 113th Cir Vancouver, WA 98662-2351 (360) 334-3100		Colf Construction, LLC PO Box 1434 Vancouver, WA 98668-1434 (360) 949-6719	
BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
245	7-05	ADJUST MANHOLE, GREATER THAN 1 FT	EACH	4	\$3,000.00	\$12,000.00	\$600.00	\$2,400.00	\$1,500.00	\$6,000.00	\$500.00	\$2,000.00	\$700.00	\$2,800.00	\$2,000.00	\$8,000.00
246	7-05	ADJUST MANHOLE, GREATER THAN 4 FT	EACH	3	\$5,000.00	\$15,000.00	\$1,850.00	\$5,550.00	\$2,500.00	\$7,500.00	\$2,000.00	\$6,000.00	\$920.00	\$2,760.00	\$3,500.00	\$10,500.00
247	7-08	TRENCH SAFETY SYSTEM	L.F.	2590	\$7.00	\$18,130.00	\$11.00	\$28,490.00	\$2.00	\$5,180.00	\$3.00	\$7,770.00	\$2.20	\$5,698.00	\$5.00	\$12,950.00
248	7-08	CLAY DAMS	EACH	5	\$1,500.00	\$7,500.00	\$1,850.00	\$9,250.00	\$1,500.00	\$7,500.00	\$1,875.00	\$9,375.00	\$950.00	\$4,750.00	\$1,500.00	\$7,500.00
249	7-08	TEMPORARY DEWATERING SYSTEM	L.S.	1	\$30,000.00	\$30,000.00	\$24,000.00	\$24,000.00	\$35,000.00	\$35,000.00	\$20,000.00	\$20,000.00	\$5,800.00	\$5,800.00	\$30,000.00	\$30,000.00
250	7-08	WELLPOINT TEMPORARY DEWATERING SYSTEM	L.F.	1000	\$150.00	\$150,000.00	\$147.00	\$147,000.00	\$200.00	\$200,000.00	\$80.00	\$80,000.00	\$15.00	\$15,000.00	\$140.00	\$140,000.00
251	7-08	ABANDON PIPE IN PLACE	L.F.	525	\$35.00	\$18,375.00	\$26.00	\$13,650.00	\$4.00	\$2,100.00	\$19.50	\$10,237.50	\$13.50	\$7,087.50	\$10.00	\$5,250.00
252	7-09	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL	C.Y.	50	\$60.00	\$3,000.00	\$152.00	\$7,600.00	\$130.00	\$6,500.00	\$150.00	\$7,500.00	\$110.00	\$5,500.00	\$70.00	\$3,500.00
253	7-09	PVC C900 SANITARY PRESSURE MAIN 8 IN. DIAM.	L.F.	384	\$190.00	\$72,960.00	\$140.00	\$53,760.00	\$160.00	\$61,440.00	\$80.00	\$30,720.00	\$94.00	\$36,096.00	\$120.00	\$46,080.00
254	7-09	DUCTILE IRON SANITARY PRESSURE MAIN 8 IN. DIAM.	L.F.	120	\$200.00	\$24,000.00	\$228.00	\$27,360.00	\$400.00	\$48,000.00	\$140.00	\$16,800.00	\$125.00	\$15,000.00	\$500.00	\$60,000.00
255	7-09	LOCATE STATION	EACH	1	\$1,000.00	\$1,000.00	\$4,000.00	\$4,000.00	\$600.00	\$600.00	\$485.00	\$485.00	\$250.00	\$250.00	\$850.00	\$850.00
256	7-09	ADJUSTING LOCATE STATION	EACH	9	\$500.00	\$4,500.00	\$385.00	\$3,465.00	\$200.00	\$1,800.00	\$300.00	\$2,700.00	\$100.00	\$900.00	\$500.00	\$4,500.00
257	7-17	PVC SANITARY SEWER PIPE 4 IN. DIAM.	L.F.	275	\$120.00	\$33,000.00	\$64.00	\$17,600.00	\$85.00	\$23,375.00	\$90.00	\$24,750.00	\$89.00	\$24,475.00	\$110.00	\$30,250.00
258	7-17	PVC SANITARY SEWER PIPE 8 IN. DIAM.	L.F.	384	\$190.00	\$72,960.00	\$82.00	\$31,488.00	\$90.00	\$34,560.00	\$80.00	\$30,720.00	\$99.00	\$38,016.00	\$115.00	\$44,160.00
259	7-17	PVC SANITARY SEWER PIPE 10 IN. DIAM.	L.F.	667	\$200.00	\$133,400.00	\$111.00	\$74,037.00	\$160.00	\$106,720.00	\$200.00	\$133,400.00	\$150.00	\$100,050.00	\$145.00	\$96,715.00
260	7-17	PVC C900 SANITARY SEWER PIPE 8 IN. DIAM.	L.F.	177	\$195.00	\$34,515.00	\$82.00	\$14,514.00	\$140.00	\$24,780.00	\$140.00	\$24,780.00	\$150.00	\$26,550.00	\$150.00	\$26,550.00
261	7-17	DUCTILE IRON SANITARY SEWER PIPE 4 IN. DIAM.	L.F	166	\$95.00	\$15,770.00	\$92.00	\$15,272.00	\$140.00	\$23,240.00	\$85.00	\$14,110.00	\$140.00	\$23,240.00	\$160.00	\$26,560.00
262	7-17	DUCTILE IRON SANITARY SEWER PIPE 8 IN. DIAM.	L.F.	286	\$160.00	\$45,760.00	\$150.00	\$42,900.00	\$250.00	\$71,500.00	\$90.00	\$25,740.00	\$120.00	\$34,320.00	\$260.00	\$74,360.00
263	7-17	DUCTILE IRON SANITARY SEWER PIPE 10 IN. DIAM.	L.F.	461	\$170.00	\$78,370.00	\$157.00	\$72,377.00	\$180.00	\$82,980.00	\$130.00	\$59,930.00	\$120.00	\$55,320.00	\$270.00	\$124,470.00
264	7-17	TEMPORARY BYPASS PUMPING SYSTEM	L.S.	1	\$20,000.00	\$20,000.00	\$35,000.00	\$35,000.00	\$9,000.00	\$9,000.00	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00	\$20,000.00	\$20,000.00
265	7-19	CLEANOUT 4 IN. DIAM.	EACH	2	\$1,000.00	\$2,000.00	\$1,250.00	\$2,500.00	\$1,000.00	\$2,000.00	\$1,425.00	\$2,850.00	\$900.00	\$1,800.00	\$1,500.00	\$3,000.00
266	7-19	SANITARY STUB MARKER 4 IN. DIAM.	EACH	1	\$900.00	\$900.00	\$425.00	\$425.00	\$2,000.00	\$2,000.00	\$300.00	\$300.00	\$600.00	\$600.00	\$750.00	\$750.00
267	7-19	SANITARY STUB MARKER 8 IN. DIAM.	EACH	2	\$1,000.00	\$2,000.00	\$800.00	\$1,600.00	\$2,000.00	\$4,000.00	\$675.00	\$1,350.00	\$850.00	\$1,700.00	\$1,000.00	\$2,000.00
SCHEDULE C SUBTOTAL					\$1,050,662.56		\$756,243.00		\$966,780.00		\$632,572.50		\$516,417.50		\$983,950.00	
					\$89,306.32		\$64,280.66		\$82,176.30		\$53,768.66		\$43,895.49		\$83,635.75	
WASHINGTON STATE SALES TAX at 8.50%																
SCHEDULE C TOTAL					\$1,139,968.88		\$820,523.66		\$1,048,956.30		\$686,341.16		\$560,312.99		\$1,067,585.75	
TOTAL BID					\$22,078,756.97		\$21,708,160.41		\$22,398,748.22		\$22,538,231.10		\$23,294,617.66		\$24,485,366.10	
% OVER OR UNDER ENGINEERS ESTIMATE							-1.68%		1.45%		2.08%		5.51%		10.90%	

Bids have been reviewed for accuracy, unbalancing of bid items, and tabulations checked.

Name: Michael Tracy
Michael Tracy

Title: Project Engineer

Date: 06/04/25