



CLARK COUNTY CORRESPONDENCE

ADDENDUM #1 – ISSUED TUESDAY, JULY 8, 2025

RFP #928 MILL CREEK BARRIER IMPROVEMENTS (NE 259th ST & NE 61st AVE)

Proposers shall acknowledge receipt of the Addenda by checking the appropriate box where indicated,
on Attachment "A" – Cover Sheet

Failure to do so, shall render the proposer non-responsive and therefore be rejected

**THE FOLLOWING CHANGES, ADDITIONS, AND DELETIONS TO THE CONTRACT HEREBY
BECOME A PART OF THE CONTRACT DOCUMENTS.**

The RFP is being modified as follows:

- **Due Date:** The due date has been extended, all proposals are now due no later than 11:00 am on Wednesday, July 23, 2025
- **Front page:** The project manager has been updated to Sara Hansen | Capital Projects Manager | Public Works Department | Sara.Hansen@clark.wa.gov
- **Section IA, subsection 4,** the following language is added to the RFP: This project does not have a mandatory consultant DBE goal, but documentation of voluntary ten (10) percent SBE efforts will be required.
- **Section IIC, subsection 5,** the following language is revised: Discuss your team's approach for meeting this project's design and environmental permitting needs, your SBE utilization efforts, and the project schedule.

- **Timeline:**

Deadline for Questions and Answers	July 15, 2025
Final Date for Addendum, if needed	July 16, 2025
Proposals Due	July 23, 2025
Proposal Review/Evaluation Period	July 28 – August 7, 2025
Interviews/Demonstration (optional)	August 18 – 29, 2025
Selection Committee Recommendation	September 5, 2025
Contract Negotiation / Execution	September 8 – October 10, 2025
Contract Intended to Begin	October 22, 2025

End of Addendum 1

Priscilla Mason, C.P.P.B.
Purchasing Agent of Record